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INSTRUCTIONS TO TENDERERS

1. General

2.

1.1.

1.2.

1.3.

14.

1.5.

1.6.

1.7.

The Employer as defined in the Appendix to Conditions of Contract invites tenders for
Works Contract as described in the tender documents. The successful tenderer will be
expected to complete the Works by the Intended Completion Date specified in the said
Appendix.

Tenderers shall include the following information and documents with their tenders, unless
otherwise stated:

(a) copies of certificates of registration, and principal place of business;

(b) total monetary value of construction work performed for each of the last five years;

(c) experience in works of a similar nature and size for each of the last five years, and
clients who may be contacted for further information on these contracts;

(d) major items of construction equipment owned,

(e) qualifications and experience of key site management and technical personnel proposed
for the Contract;

(f) reports on the financial standing of the Tenderer, such as profit and loss statements and
auditor*s reports for the last five years;

(9) authority to seek references from the Tenderers bankers.

The Tenderer shall bear all costs associated with the preparation and submission of his
tender, and the Employer will in no case be responsible or liable for those costs.

The Tenderer, at the Tenderer*s own responsibility and risk, is encouraged to visit and
examine the Site of the Works and its surroundings, and obtain all information that may be
necessary for preparing the tender and entering into a contract for construction of the Works.
The costs of visiting the Site shall be at the Tenderer*s own expense.

The procurement entity“s employees, committee members, board members and their relative
(spouse and children) are not eligible to participate in the tender.

The price to be charged for the tender document shall not exceed Kshs.1,000

The procuring entity shall allow the tenderer to review the tender document free of charge
before purchase.

Tender Documents

2.1.

The complete set of tender documents comprises the documents listed here below and any
addenda issued in accordance with clause here below:-

(a) These instructions to Tenderers

(b) Form of Tender

(c) Conditions of Contract and Appendix to Conditions of Contract
(d) Specifications

(e) Drawings

(F) Bills of Quantities/Schedule of Rates (whichever is applicable)
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2.2.

2.3.

2.4.

2.5.

(g) Other materials required to be filled and submitted in accordance with these Instructions
and Conditions

The Tenderer shall examine all instructions, forms and specifications in the tender
documents. Failure to furnish all information required by the tender documents may result in
rejection of his tender.

A prospective Tenderer making inquiry of the tendering documents may notify the
Employer in writing or by cable, telex or facsimile at the address indicated in the letter of
invitation to tender. The Employer will respond to any request for clarification received
earlier than seven [7] days prior to the deadline for submission of tenders. Copies of the
Employer*s response will be forwarded to all persons issued with tendering documents,
including a description of the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the tendering
documents by issuing addenda. Any addendum thus issued shall be part of the tendering
documents and shall be communicated in writing or by cable, telex or facsimile to all
Tenderers. Prospective Tenderers shall acknowledge receipt of each addendum in writing to
the Employer.

To give prospective Tenderers reasonable time in which to take an addendum into account
in preparing their tenders, the Employer shall extend, as necessary, the deadline for
submission of tenders in accordance with clause 4.2 here below.

Preparation of Tenders

3.1.

3.2.

3.3.

3.4.

3.5.

3.6.

All documents relating to the tender and any correspondence shall be in English Language.
The tender submitted by the Tenderer shall comprise the following:-

(a) The Tender;

(b) Tender Security;

(c) Priced Bill of Quantities/Schedule of Rates for lump-sum Contracts

(d) Any other materials required to be completed and submitted by Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities/Schedule of Rates. Items for which no rate or price is entered by the Tenderer
will not be paid for when executed and shall be deemed covered by the other rates and prices
in the Bill of Quantities/Schedule of Rates. All duties, taxes and other levies payable by the
Contractor under the Contract, as of 30 days prior to the deadline for submission of tenders,
shall be included in the tender price submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any adjustment during
the performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of one hundred and twenty (120) days from the date
of submission. However, in exceptional circumstances, the Employer may request that the
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Tenderers extend the period of validity for a specified additional period. The request and the
Tenderers™ responses shall be made in writing.

3.7. The Tenderer shall prepare one original of the documents comprising the tender documents
as described in these Instructions to Tenderers.

3.8. The original shall be typed or written in indelible ink and shall be signed by a person or
persons duly authorised to sign on behalf of the Tenderer. All pages of the tender where
alterations or additions have been made shall be initialed by the person or persons signing
the tender.

3.9. Clarification of tenders shall be requested by the tenderer to be received by the procuring
entity not later than seven (7) days prior to the deadline for submission of tenders.

3.10. The procuring entity shall reply to any clarifications sought by the tenderer within
three (3) days of receiving the request to enable the tenderer to make timely submission of
its tender.

4. Submission of Tenders
4.1. The tender duly filled and sealed in an envelope shall;-

(@) be addressed to the Employer at the address provided in the invitation to tender;

(b) bear the name and identification number of the Contract as defined in the invitation to
tender; and

(c) provide a warning not to open before the specified time and date for tender opening.

4.2. Tenders shall be delivered to the Employer at the address specified above not later than the
time and date specified in the invitation to tender.

4.3. The tenderer shall not submit any alternative offers unless they are specifically required in
the tender documents.

Only one tender may be submitted by each tenderer. Any tenderer who fails to comply with
this requirement will be disqualified.

4.4. Any tender received after the deadline for opening tenders will be returned to the tenderer
un-opened.

4.5. The Employer may extend the deadline for submission of tenders by issuing an amendment
in accordance with sub-clause 2.5 in which case all rights and obligations of the Employer
and the Tenderers previously subject to the original deadline will then be subject to the new
deadline.

5. Tender Opening and Evaluation
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6.

5.1. The tenders will be opened in the presence of the Tenderers* representatives who choose to
attend at the time and in the place specified in the invitation to tender.

5.2. The Tenderers* names, the total amount of each tender and such other details as may be
considered appropriate, will be announced at the opening by the Employer. Minutes of the
tender opening, including the information disclosed to those present will also be prepared by
the Employer.

5.3. Information relating to the examination, clarification, evaluation and comparison of tenders
and recommendations for the award of the Contract shall not be disclosed to Tenderers or
any other persons not officially concerned with such process until the award to the
successful Tenderer has been announced. Any effort by a Tenderer to influence the
Employer*s officials, processing of tenders or award decisions may result in the rejection of
his tender.

5.4. As per the provisions of the Public Procurement and Asset Disposal Act, 2015 (Section 82)
»The tender sum as submitted and read out during the tender opening shall be absolute and
final and shall not be the subject of correction, adjustment or amendment in any way by
any person or entity".

5.5. The tender evaluation committee shall evaluate the tender within 30 days of the validity
period from the date of opening the tender.

5.6. Contract price variations shall not be allowed for contracts not exceeding one year (12
months)

5.7. Where contract price variation is allowed, the valuation shall not exceed 15% of the original
contract price.

5.8. Price variation requests shall be processed by the procuring entity within 30 days of
receiving the request.

5.9. Preference where allowed in the evaluation of tenders shall not exceed 15%

5.10. To assist in the examination, evaluation, and comparison of tenders, the Employer at
his discretion, may request [in writing] any Tenderer for clarification of the tender, including
breakdowns of unit rates. The request for clarification and the response shall be in writing or
by cable, telex or facsimile but no change in the tender price or substance of the tender shall
be sought, offered or permitted.

5.11. The Tenderer shall not influence the Employer on any matter relating to his tender
from the time of the tender opening to the time the Contract is awarded. Any effort by the
Tenderer to influence the Employer or his employees in his decision on tender evaluation,
tender comparison or Contract award may result in the rejection of the tender.

Award of Contract

6.1. The award of the Contract will be made to the Tenderer who has offered the lowest
evaluated tender price.
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6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

Notwithstanding the provisions of clause 6.1 above, the Employer reserves the right to
accept or reject any tender and to cancel the tendering process and reject all tenders at any
time prior to the award of Contract without thereby incurring any liability to the affected
Tenderer or Tenderers or any obligation to inform the affected Tenderer or Tenderers of the
grounds for the action.

The Tenderer whose tender has been accepted will be notified of the award prior to
expiration of the tender validity period in writing or by cable, telex or facsimile. This
notification (hereinafter and in all Contract documents called the “Letter of Acceptance”)
will state the sum [hereinafter and in all Contract documents called the “Contract Price”
which the Employer will pay the Contractor in consideration of the execution, completion,
and maintenance of the Works by the Contractor as prescribed by the Contract. The contract
shall be formed on the parties signing the contract. At the same time the other tenderers shall
be informed that their tenders have not been successful.

Subject to the regulations, a successful tenderer shall submit a performance security
equivalent to not more than ten (10) per cent of the contract amount before signing of the
contract.

The Contract Agreement will incorporate all agreements between the Employer and the
successful Tenderer. It will be signed by the Employer and sent to the successful Tenderer,
within the period specified in the notification but not before fourteen (14) days have elapsed
following the giving of that notification provided that a contract shall be signed within the
tender validity period. No contract is formed between the person submitting the successful
tender and the accounting officer of a procuring entity until the written contract is signed by
the parties.

The parties to the contract shall have it signed on or soon after fourteen (14) days from the
date of notification of contract award unless there is an administrative review request.

The procuring entity may at any time terminate procurement proceedings before contract
award and shall not be liable to any person for the termination.

The procuring entity shall give prompt notice of the termination to the tenderers and on
request give its reasons for termination within 14 days of receiving the request from any
tenderer.

Corrupt and fraudulent practices

7.1.

7.2.

The procuring entity requires that the tenderer observes the highest standard of ethics during
the procurement process and execution of the contract. A tenderer shall sign a declaration
that he has not and will engage in corrupt and fraudulent practices; and a declaration that the
person or his or her sub-contractors are not debarred from participating in procurement
proceedings in Kenya.

The procuring entity will reject a tender if it determines that the tenderer recommended for

award has engaged in corrupt and fraudulent practices in competing for the contract in
question.
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7.3. Further a tenderer who is found to have indulged in corrupt and fraudulent practices risks
being debarred from participating in public procurement in Kenya.
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EVALUATION CRITERIA
PRELIMINARY EVALUATION

Interested Bidders must attach the following (MANDATORY REQUIREMENTYS)

Duly Filled Form of Tender

Confidential Business Questionnaire

Certified Certificate of Registration/Incorporation

Valid and certified Copy of VAT/PIN certificate from KRA

Valid and certified Tax Compliance Certificate

Certified Copy of CR12 showing the list of directors

Current Single Business Permit issued by the COUNTY GOVERNMENT OF LAIKIPIA or any

other County Government

N o g &~ D

8. Certified NCA 7 and above Registration Certificate and practicing licence

9. Tender should be accompanied by a bid bond of 2% from established approved insurance
company/Bank which must remain valid for a period of at least 120 days from the date of the
opening of the Tender.

10. Valid AGPO certificate for women

TECHNICAL EVALUATION

1. Confidential Business Questionnaire (duly filled, 2.5 points; and duly signed 2.5 points) — 5
points

2. Form of Tender (duly filled, 2.5 points; duly signed and stamped, 2.5 points) — 5 points

3. Sanctity of the Tender Documents (Bound, 2.5 points; Without corrections, 2.5 points) — 5
points

4. Audited financial accounts for the last three (3) years (5 points for each year provided) — 15
points

5. List of works of similar nature spanning up to the last three years (5 points for a service order,
or a duly executed contract; 5 points for a certificate of completion or any other valid evidence
of the completion; giving a total of 10 points for each works duly awarded and completed) —
Maximum of 30 points for up to three construction works previously done.

6. List of Personnel and their qualifications (Qualified site agent with at least a diploma in
construction, 10 points; at least one Foreman with Trade Test in construction related areas, 5

points) — Maximum of 15 points
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7. NCA 7 and above (10 points)

8. Local Preference as evidenced by the location of the business as per the provided Single
Business Permit (Laikipia — 10 points; Other Counties — 5 points; No Single Business Permit —
no point)

9. Litigation History (Sworn Affidavit Provided 5 points; Not provided no point)

Tenderers who shall have Technical Evaluation (TE) score above 60 points and above shall qualify

for the financial evaluation.

SECTION Il — CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

1. Definitions

1.1. In this Contract, except where context otherwise requires, the following terms shall be
interpreted as indicated;

“the Act” whenever used in this contract means the Public Procurement and Asset Disposal
Act of 2015.

“Bills of Quantities” means the priced and completed Bill of Quantities forming part of the
tender [where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the tender [where
applicable].

“The Completion Date” means the date of completion of the Works as certified by the
Employers Representative.

“The Contract” means the agreement entered into by the Employer and the Contractor as
recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry out the
Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the
Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Employer”s Representative
upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to Conditions of
Contract and calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by the
Employer“s Representative for the execution of the Contract.

“Employer” Includes National or County Government administration, Universities, Public
Institutions and Corporations and is the party who employs the Contractor to carry out the
Works.
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“Equipment” is the Contractor*s machinery and vehicles brought temporarily to the Site for
the execution of the Works.

“Site” means the place or places where the permanent Works are to be carried out including
workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Employer’s Representative” is the person appointed by the Employer and notified to the
Contractor for the purpose of supervision of the Works.

“Specification” means the Specification of the Works included in the Contract.
“Start Date” is the date when the Contractor shall commence execution of the Works.

“A Subcontractor” is a person or corporate body who has a Contract with the Contractor to
carry out a part of the Work in the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Employer*“s Representative which varies the
Works.

“The Works” are what the Contract requires the Contractor to construct, install, and
turnover to the Employer.

2. Contract Documents

2.1. The following documents shall constitute the Contract documents and shall be interpreted in
the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,

(3) Contractor’s Tender,

(4) Conditions of Contract,

(5) Specifications,

(6) Drawings,

(7) Bills of Quantities or Schedule of Rates [whichever is applicable)

3. Employer’s Representative’s Decisions
3.1. Except where otherwise specifically stated, the Employer“s Representative will decide

contractual matters between the Employer and the Contractor in the role representing the
Employer.
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. Works, Language and Law of Contract

4.1. The Contractor shall construct and install the Works in accordance with the Contract
documents. The Works may commence on the Start Date and shall be carried out in
accordance with the Program submitted by the Contractor, as updated with the approval of
the Employers Representative, and complete them by the Intended Completion Date.

4.2. The ruling language of the Contract shall be English language and the law governing the
Contract shall be the law of the Republic of Kenya.

Safety, Temporary works and Discoveries

5.1. The Contractor shall be responsible for design of temporary works and shall obtain approval
of third parties to the design of the temporary works where required.

5.2. The Contractor shall be responsible for the safety of all activities on the Site.

5.3. Anything of historical or other interest or significant value unexpectedly discovered on the
Site shall be the property of the Employer. The Contractor shall notify the Employer®s
Representative of such discoveries and carry out the Employer*s Representative™s
instructions for dealing with them.

. Work Program and Sub-contracting

6.1. Within seven days after Site possession date, the Contractor shall submit to the Employer*s
Representative for approval a program showing the general methods, arrangements, order
and timing for all the activities in the Works.

6.2. The Contractor may sub-contract the Works (but only to a maximum of 25 percent of the
Contract Price) with the approval of the Employer*s Representative. However, he shall not
assign the Contract without the approval of the Employer in writing. Sub-contracting shall
not alter the Contractor*s obligations.

. The site

7.1. The Employer shall give possession of all parts of the Site to the Contractor.
7.2. The Contractor shall allow the Employers Representative and any other person authorised

by the Employer*s Representative, access to the Site and to any place where work in
connection with the Contract is being carried out or is intended to be carried out.

Instructions

8.1. The Contractor shall carry out all instructions of the Employer*s Representative which are in
accordance with the Contract.

Kaptito dispensary/14



9. Extension of Completion Date

9.1. The Employer“s Representative shall extend the Completion Date if an occurrence arises
which makes it impossible for completion to be achieved by the Intended Completion Date.
The Employer*s Representative shall decide whether and by how much to extend the
Completion Date.

9.2. For the purposes of this clause, the following occurrences shall be valid for consideration;

Delay by:-

(@) force majeure, or

(b) reason of any exceptionally adverse weather conditions, or

(c) reason of civil commotion, strike or lockout affecting any of the trades employed upon the Works
or any of the trades engaged in the preparation, manufacture or transportation of any of the goods
or materials required for the Works, or

(d) reason of the Employer“s Representative™s instructions issued under these Conditions, or

(e) reason of the contractor not having received in due time necessary instructions, drawings, details
or levels from the Employer“s Representative for which he specifically applied in writing on a
date which having regard to the date for Completion stated in the appendix to these Conditions or
to any extension of time then fixed under this clause was neither unreasonably distant from nor
unreasonably close to the date on which it was necessary for him to receive the same, or

(f) delay on the part of artists, tradesmen or others engaged by the Employer in executing work not
forming part of this Contract, or

(9) reason of delay by statutory or other services providers or similar bodies engaged directly by the
Employer, or

(h) reason of opening up for inspection of any Work covered up or of the testing or any of the Work,
materials or goods in accordance with these conditions unless the inspection or test showed that
the Work, materials or goods were not in accordance with this Contract, or

(i) reason of delay in appointing a replacement Employer”s Representative, or

(j) reason of delay caused by the late supply of goods or materials or in executing Work for which
the Employer or his agents are contractually obliged to supply or to execute as the case may be,
or

(k) delay in receiving possession of or access to the Site.

10. Management Meetings

10.1. A Contract management meeting shall be held regularly and attended by the
Employer*s Representative and the Contractor. Its business shall be to review the plans for
the remaining Work. The Employer*s Representative shall record the business of
management meetings and provide copies of the record to those attending the meeting and
the Employer. The responsibility of the parties for actions to be taken shall be decided by the
Employer*s Representative either at the management meeting or after the management
meeting and stated in writing to all who attend the meeting.

10.2. Communication between parties shall be effective only when in writing.
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11.

12.

Defects

11.1. The Employer*s Representative shall inspect the Contractor*s work and notify the
Contractor of any defects that are found. Such inspection shall not affect the Contractor*s
responsibilities. The Employer“s Representative may instruct the Contractor to search for a
defect and to uncover and test any Work that the Employers Representative considers may
have a defect. Should the defect be found, the cost of uncovering and making good shall be
borne by the Contractor. However if there is no defect found, the cost of uncovering and
making good shall be treated as a variation and added to the Contract Price.

11.2. The Employer*s Representative shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which begins at Completion, and is defined in
the Appendix to Conditions of Contract.

11.3. Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Employer“s Representative*s notice. If the
Contractor has not corrected a defect within the time specified in the Employer*s
Representative®s notice, the Employer“s Representative will assess the cost of having the
defect corrected by other parties and such cost shall be treated as a variation and be deducted
from the Contract Price.

Bills of Quantities/Schedule of Rates

12.1. The Bills of Quantities/Schedule of Rates shall contain items for the construction,
installation, testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rates in the Bills of
Quantities/Schedule of Rates for each item. Items against which no rate is entered by the
Tenderer will not be paid for when executed and shall be deemed covered by the rates for
other items in the Bills of Quantities/Schedule of Rates.

12.2. Where Bills of Quantities do not form part of the Contract, the Contract Price shall be
a lump sum (which shall be deemed to have been based on the rates in the Schedule of Rates
forming part of the tender) and shall be subject to re-measurement after each stage.

13. Variations

13.1. The Contractor shall provide the Employer*s Representative with a quotation for
carrying out the variations when requested to do so. The Employer*s Representative shall
assess the quotation and shall obtain the necessary authority from the Employer before the
variation is ordered.

13.2. If the Work in the variation corresponds with an item description in the Bill of
Quantities/Schedule of Rates, the rate in the Bill of Quantities/Schedule of Rates shall be
used to calculate the value of the variation. If the nature of the Work in the variation does
not correspond with items in the Bill of Quantities/Schedule of Rates, the quotation by the
Contractor shall be in the form of new rates for the relevant items of Work.

13.3. If the Contractor®s quotation is unreasonable, the Employer*s Representative may
order the variation and make a change to the Contract Price, which shall be based on the

Kaptito dispensary/16



Employers Representative*s own forecast of the effects of the variation on the Contractor*s
costs.

14. Payment Certificates and Final Account

14.1. The Contractor shall be paid after each of the following stages of Work listed here
below (subject to re-measurement by the Employer*s Representative of the Work done in
each stage before payment is made). In case of lump-sum Contracts, the valuation for each
stage shall be based on the quantities so obtained in the re-measurement and the rates in the
Schedule of Rates.

I. Advance payment N/A
ii. First stage (at least 30% of works done) N/A
iii. Second stage (at least 60% of works done) __ N/A
iv. Third stage (at least 90% of works done) N/A

v. In any of the above circumstances, and where applicable and approved, the Employer
shall accept a maximum of one (1) partial payment request from the Contractor
during the entire duration of the contract.

14.2. Upon deciding that Works included in a particular stage are complete, the Contractor
shall submit to the Employers Representative his application for payment. The Employer*s
Representative shall check, adjust if necessary and certify the amount to be paid to the
Contractor within 21 days of receipt of the Contractor*s application. The Employer shall pay
the Contractor the amounts so certified within 30 days of the date of issue of each Interim
Certificate.

14.3. The Contractor shall supply the Employer*s Representative with a detailed final
account of the total amount that the Contractor considers payable under the Contract before
the end of the Defects Liability Period. The Employer*s Representative shall issue a Defect
Liability Certificate and certify any final payment that is due to the Contractor within 30
days of receiving the Contractor*s account if it is correct and complete. If it is not, the
Employers Representative shall issue within 21 days a schedule that states the scope of the
corrections or additions that are necessary. If the final account is still unsatisfactory after it
has been resubmitted, the Employer*s Representative shall decide on the amount payable to
the Contractor and issue a Final Payment Certificate. The Employer shall pay the Contractor
the amount so certified within 60 days of the issue of the Final Payment Certificate.

14.4. If the period laid down for payment to the Contractor upon each of the Employer*s
Representative*s Certificate by the Employer has been exceeded, the Contractor shall be
entitled to claim simple interest calculated pro-rata on the basis of the number of days
delayed at the Central Bank of Kenya“s average base lending rate prevailing on the first day
the payment becomes overdue. The Contractor will be required to notify the Employer
within 15 days of receipt of delayed payments of his intentions to claim interest.

15. Insurance
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15.1. The Contractor shall be responsible for and shall take out appropriate cover against,
among other risks, personal injury; loss of or damage to the Works, materials and plant; and
loss of or damage to property.

16. Liquidated Damages

16.1. The Contractor shall pay liquidated damages to the Employer at the rate twenty cent
of the Contract price per week for each each that the actual Completion Date is later than the
Intended Completion Date except in the case of any of the occurrences listed under clause
9.2. The Employer may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor*s liabilities.

17. Completion and Taking Over

17.1. Upon deciding that the Work is complete the Contractor shall request the Employer*s
Representative to issue a Certificate of Completion of the Works, upon deciding that the
Work is completed. The Employer shall take over the Site and the Works within seven days
of the Employer*s Representative issuing a Certificate of Completion.

18. Termination

18.1. The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract. These fundamental breaches of Contract shall include,
but shall not be limited to, the following;

(a)the Contractor stops Work for 30 days continuously without reasonable cause or
authority from the Employers Representative;

(b)the Contractor is declared bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(c)a payment certified by the Employers Representative is not paid by the Employer to
the Contractor within 30 days after the expiry of the payment periods stated in sub
clauses 14.2 and 14.3 hereinabove.

(d)the Employer*s Representative gives notice that failure to correct a particular defect is
a fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time.

18.2. If the Contract is terminated, the Contractor shall stop Work immediately, and leave
the Site as soon as reasonably possible. The Employer*s Representative shall immediately

thereafter arrange for a meeting for the purpose of taking record of the Works executed and
materials, goods, equipment and temporary buildings on Site.

19. Payment Upon Termination
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19.1. The Employer may employ and pay other persons to carry out and complete the
Works and to rectify any defects and may enter upon the Works and use all materials on
Site, plant, equipment and temporary works.

19.2. The Contractor shall, during the execution or after the completion of the Works under
this clause, remove from the Site as and when required within such reasonable time as the
Employers Representative may in writing specify, any temporary buildings, plant,
machinery, appliances, goods or materials belonging to him, and in default thereof , the
Employer may (without being responsible for any loss or damage) remove and sell any such
property of the Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor.

19.3. Until after completion of the Works under this clause, the Employer shall not be
bound by any other provision of this Contract to make any payment to the Contractor, but
upon such completion as aforesaid and the verification within a reasonable time of the
accounts therefor the Employers Representative shall certify the amount of expenses
properly incurred by the Employer and, if such amount added to the money paid to the
Contractor before such determination exceeds the total amount which would have been
payable on due completion in accordance with this Contract, the difference shall be a debt
payable to the Employer by the Contractor; and if the said amount added to the said money
be less than the said total amount, the difference shall be a debt payable by the Employer to
the Contractor.

20. Corrupt Gifts and Payments of Commission
20.1. The Contractor shall not;

(a) Offer or give or agree to give to any person in the service of the Employer any
gifts or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of this or any other contract with the Employer or for
showing or forbearing to show favour or disfavour to any person in relation to this
or any other contract with the Employer.

(b) Any breach of this Condition by the Contractor or by anyone employed by him or
acting on his behalf (whether with or without the knowledge of the Contractor)
shall be an offence under the Laws of Kenya.

21. Settlement of Disputes

21.1. Any dispute arising out of the Contract which cannot be amicably settled between the
parties shall be referred by either party to the arbitration and final decision of a person to be
agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator,
the Arbitrator shall be appointed by the chairman of the Chartered Institute of Arbitrators,
Kenya branch, on the request of the applyin
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21.2. APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS
Name: COUNTY GOVERNMENT OF LAIKIPIA -DEPARMENT OF MEDICAL
SERVICES & PUBLIC HEALTH

Address: P.O BOX 1271-10400 NANY UKI

Name of Employer*s Representative:

Chief Officer, Department of Infrastructure; or a representative designated by him/her in
writing, and copied to both the contractor and the employer. The Employer*s Representative shall be
the PROJECT MANAGER.

The name (and identification number) of the Contract CONSTRUCTION OF THE PROPOSED
DISPENSARY AT KAPTITO

The Works consist of:

(@) Preliminary works

(b) Builder*s works

The Start Date shall be AS PER CONTRACT DOCUMENT.
The Intended Completion Date for the whole of the Works shall be 12 WEEKS AFTER SIGNING
OF CONTRACT.

The Site Possession Date shall be AS SIGNED IN THE CONTRACT
The Site is located at Kaptito dispensary

The Defects Liability Period is: 180 days (6months). During this period the employer shall retain
10% of the total tender sum. The contractor shall be required to make good any defects that arise due
to poor workmanship of the contractor or manufacturers defect. The employer shall reserve the right
to remedy the defects and charge the contractor.

The name and Address of the Employer for the purposes of submission of tenders is:

The Head of Supply Chain Management, County Government of Laikipia P.O Box 1271 —
10400, NANYUKI.

The tender opening date and time is 30™ APRIL, 2021 12:00 P.M

RESERVED AMOUNT

The amount Reserved for this particular Work approximately ----------

TENDER SECURITY

Tender Security is an amount not exceeding of 2% of Contract Price). In this case, the amount shall
be fixed at --- (Not applicable for Youth, Women and People with Disability).

PERFORMANCE SECURITY
The amount of the Performance Security is stated in law (Public Procurement and Asset Disposal
Act, 2015) as an absolute amount not exceeding 10% of the Contract Price.

It shall be KSh ---- bank guarantee from a reputable local bank and, as per the applicable law, must
be provided before the signing of the Contract.

Kaptito dispensary/20



If the contractor chooses to utilise a performance bond from an insurance company, then it shall
be up to 30% of the Contract Price; and in this case shall be fixed at a value of KSh ----

In case the contract is not fully or well executed, the performance security shall unconditionally be
fully seized by the procuring entity as compensation without prejudice to other penalties provided
for by the Act.

The Performance Securities may be waived or fixed at not more than one per cent of the contract
price reserved for the works reserved for women, youth, persons with disabilities and other
disadvantaged groups,

LABOUR
Unskilled labor shall be sourced from the locality of the project.
At least 30% of the labor force shall comprise of youth, women and persons living with disability.

MATERIALS;

The contractor is encouraged to use as much local available material as possible without compromising
quality. All materials delivered to site will be deemed to be the property of the employer and permission will
be required from the employer before their removal from site.

SECURITY,;

Security of the materials on site will remain the responsibility of the contractor until the project is
completed, tested, commissioned and handed over. All insurance costs shall be borne by the contractor
and any loss of materials shall be replaced by the contractor.

INSURANCE;
The tenderer shall ensure a workman compensation insurance policy is in place before commencement of
work.

CONCRETE;
All reinforced concrete shall be vibrated.

Supply and Install.

It shall be assumed that all materials supplied shall be installed and used to construct the specified
infrastructure to working condition. The contractor shall be deemed to have completed the contract
works when they provide a “Working System”.

Where Sub-contract agreements exist, they shall be declared and shall form part of the contract.
The County Government shall be the arbitrator in the event of any disputes between the Contractor
and the Sub-Contractor and the decision of the arbitrator shall be final. The arbitrator can direct
payments be made directly to sub-contractors, if need be.

Before commencement of work the contractor shall submit work plans for the project to be
approved by the department before taking over the site.

The site shall be handed over to the contractor within one week of signing the Contract Agreement.
The Contractor shall complete the project within the contract period. Any delay in completion shall
attract the employer to charge for Liquidated Damages.

The penalties shall be charged at KSh 5,000 per day (contracts up to Kes.5 Million), KSh 10,000
per day (contracts 5M-10M) KSh 20,000 per day (Contracts above 10M)

Upon Completion of work the contractor shall prepare and submit “as built” drawings at the
contractor®s cost that indicate the layout of the final installation.
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1.0

2.0

3.0

SECTION IV - SPECIFICATIONS, DRAWINGS AND BILLS OF QUANTITIES

I. SPECIFICATIONS

Notes for preparing Specifications

Specifications must be drafted to present a clear and precise statement of the required
standards of materials, and workmanship for tenderers to respond realistically and
competitively to the requirements of the Employer and ensure responsiveness of tenders.
The Specifications should require that all materials, plant, and other supplies to be
permanently incorporated in the Works be new, unused, of the most recent or current models
and incorporating all recent improvements in design and materials unless provided otherwise
in the Contract.

Specifications from previous similar projects are useful and may not be necessary to re-write
specifications for every Works Contract.

Care must be taken in drafting Specifications to ensure they are not restrictive. In the
Specifications of standards for materials, plant and workmanship, existing Kenya Standards
should be used as much as possible, otherwise recognized international standards may also be
used.

1. DRAWINGS

NOTE:

1. Alist of the Contract Drawings should be inserted here.

a. The drawings include:
i. Floor Plan

i. Elevations

iii. Section view, and
iv. Perspective view

2. The actual Contract Drawings including Site plans should be annexed in a separate booklet
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I11. BILL OF QUANTITIES/SCHEDULE OF RATES

Notes for preparing Bills of Quantities
The objectives of the Bills of Quantities are;

(a) to provide sufficient information on the quantities of Works to be performed to enable tenders to
be prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the
periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient
detail to distinguish between the different classes of Works, or between Works of the same nature
carried out in different locations or in other circumstances which may give rise to different
considerations of cost. Consistent with these requirements, the layout and content of the Bill of
Quantities should be as simple and brief as possible

Notes for preparing Schedule of Rates

Where the time limit or other constraints do not allow the preparation of a Bill of Quantities for the
Works, a lump-sum Contract shall be adopted and a Schedule of Rates (in place of a Bills of
Quantities) shall be issued as part of the tender documents.

The objectives of the Schedule of Rates are;

(a) to provide sufficient information on the nature of work items to be performed to enable
tenders to be prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a basis for the pricing of Works executed
for interim and final valuations.

In order to attain these objectives, Works should be itemized in the Schedule of Rates in sufficient
detail to distinguish between the different classes of Works, or between Works of the same nature
carried out in different locations or other circumstances which may give rise to different
considerations of cost. Consistent with these requirements, the layout and content of Schedule of
Rates should be as simple and brief as possible. Measurement of Work executed after every agreed
stage should be done and the quantities so obtained used alongside the rates in the schedule to arrive
at interim valuation [for each stage] and the final valuation.
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PREAMBLE TO BILL OF QUANTITIES

. These bills of quantities shall form part of the contract documents and are to be read in
conjunction with the instruction to bidders™ general, special conditions of contract, technical
specifications, technical drawings and other contract documents.

. There is no guarantee to the contractor that he will be required to carry out the quantities of work
indicated under anyone particular item or group of items in the bills of quantities, though on the
contract as a whole the quantities are believed to represent the overall value of the work to be
carried out.

. The prices and rates inserted in the bills of quantities will be used for valuing the work executed
and the engineer will measure the whole of the works in accordance with the contract.

. The quantities in the bill of quantities are estimated and provisional, and are given to provide a
common basis for bidding. The basis of payment will be the actual quantities of work ordered
and carried out, as measured by the contractor and verified by the engineer and valued at the
rates and prices bid in the priced bill of quantities, where applicable, and otherwise at such rates
as the engineer may fix within the terms of the contract.

. The rates in the bill of quantities shall include all contractual plant, labour, supervision, materials
erection, maintenance, insurance, profit, taxes and duties, together with all general risks
liabilities, and obligations set out or implied in the contract.

. Arrate or price shall be entered against each item in the priced bill of quantities whether
quantities are stated or not. The cost of items which the contractor as failed to enter a rate or
price shall be deemed to be covered by the other rates and prices entered in the bill of quantities.

. The whole cost of complying with the provisions of the contract shall be included in the items
provided in the bill of quantities, and where items are not provided, the cost shall be deemed to
be distributed among the rates and prices entered in the related items of work.

Provisional sums included and so designated in the bill of quantities shall be expended in whole
or in part at the direction and discretion of the engineer.

. The method of measurement of completed work for payment shall be in accordance with the
standard method of measurement of civil works.
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BILLS OF QUANTITIES

COUNTY GOVERNMENT OF LAIKIPIA

DEPARTMENT OF INFRASTRUCTURE

BILL OF QUANTITIES FOR THE CONSTRUCTION DISPENSARY AT KAPTITO

Supplied as part of the contract for: The Proposed construction as above

PREPARED AND ISSUED BY:-

The Chief Officer,
Department of infrastructure,
P. O. Box 1271-10400
NANYUKI

Quantities consisting of these pages as numbered from page (i),the Ministry of Works general
specification dated 1976, (together with any amendments thereto issued since the date of
publication) which shall be read and construed as part of the said contract.

(CONTRACTOR) THE CHIEF OFFICER
MEDICAL SERVICES & PUBLIC HEALTH

COUNTY GOVERNMENT OF LAIKIPIA

Date: it Date: oo,
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SPECIAL NOTES

The contractor is required to check the pages of these Bills of Quantities together with all collections
and summaries and should he find any missing or should the contractor be in doubt of the precise
meaning of any items of figures, for any reason whatsoever, he must inform the assigned PROJECT
MANAGER in order that the correct meaning may be decided before the date for submission of
Tenders.

No liability will be admitted or claim allowed in respect of errors in the contractors tender due to
mistakes in the Bills of Quantities which should have been rectified in the manner described above.

The Bills of Quantities, the General Specifications and Drawings shall be read and construed
together and wherever descriptions in the Bills of Quantities do not agree with descriptions in the
General Specifications and Drawings then the Bills of Quantities shall override the others and
whenever the Drawings do not agree with General Specifications the Drawings shall override the
General Specifications.

In the event of any discrepancies arising between the Bills of Quantities and actual works the site
measurements shall generally take precedence. However, such discrepancies between any contract
documents shall immediately be referred to the PROJECT MANAGER in accordance with Clause
22 of the conditions of Contract. The discrepancies shall then be treated as a variation and be dealt
with in accordance with Clause 22 of the said Conditions.
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ITEM

DESCRIPTION

KSHS

PARTICULAR PRELIMINARIES
PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer*s
priced Bills of Quantities. The contractor is advised to read and understand all
preliminary items. In the event that an item is not priced the cost is deemed to be
included in the measured works/Bills of Quantities.

This is a FULL contract and the prices inserted against the various items shall be
for all expenses required for the proper execution of the works.

DESCRIPTION OF THE WORKS

The works to be carried out under this contract involves construction of
dispensary as described. This includes but is not limited to all associated
builders works, as may be instructed.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and the
actual works, the site measurements shall generally take precedence. However,
such discrepancies between any contract documents shall immediately be referred
to the PROJECT MANAGER in accordance with Clause 22 of the Conditions of
Contract. The discrepancies shall then be treated as a variation and be dealt with
in accordance with Clause 22 of the said Conditions.

LOCATION OF SITE

The site for the proposed works is at Kaptito dispensary. The Contractor is
advised to visit the site, to familiarize with the nature and position of the site. No
claims arising from the Contractor*s failure to do so will be entertained.

Carried to collection
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TENDER VALIDITY PERIOD

Clause 3.6 of the Instructions to Tenderers has been amended to read; Tenders
shall remain valid for a period of One Hundred and Twenty (120) days from the
date of Tender Opening, and not Ninety (90) days.

All Tenderers are advised to note this amendment when filling the Form of
Tender

TENDER SECURITY (N/A)

Bid bond/Tender security, which must be from an established bank or insurance
company, shall remain valid for a period of One Hundred and Fifty (150) days
from the date of Tender Opening i.e. Thirty (30) days beyond the Tender Validity
Period.

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the works
including ordinary and special dust screens, hoardings, barriers, warning signs,
etc as directed by the Project Manager and as necessary for the adequate propping
and protection of existing property, finishes, workmen employed on the site,
employer's agents and the public. Any damage or loss incurred due to the
insufficiency of such protection must be made good by the Contractor. All
protective devices are to be removed on completion of the works and any loss or
damage made good to the satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary before any
alteration or demolition work commences. Prices shall include for all cleaning
and preparatory work to structure and finishes and for making good to all finishes
on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus materials
shall be carefully removed from building and carted away from site.

The Contractor shall be entirely responsible for any breakage or damage which
may occur to materials required for re-use during their removal unless it is
certified by the Project Manager that such damage or breakage was inevitable as a
result of the condition of the item concerned

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus
materials from the site as they accumulate and upon completion of the works,
remove and clear away all plant, equipment, rubbish, unused materials and stains
and leave in a clean and tidy state to the reasonable satisfaction of the Project
Manager.

Carried to collection
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CLEARING AWAY CTD...

The whole of the works shall be delivered up clean, complete and in perfect
condition in every respect to the satisfaction of the Project Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably apparent
to the Contractor that he has incurred losses and / or expenses due to any of the
contract conditions, or by any other reason whatsoever, he shall present such a
claim or intent to claim notice to the PROJECT MANAGER within the contract
period. No claim shall be entertained upon the expiry of the said contact period.

PAYMENTS

The tenderer*s attention is drawn to the fact that the GOVERNMENT DOES
NOT MAKE ADVANCE PAYMENTS but pays for work done and materials
delivered to site: all in accordance with Clause 23 of the Conditions of Contract
Agreement. In order to facilitate this, a list of the general component elements for
the works is given at the summary page of these specifications and the tenderer is
requested to break down his tender sum commensurate to the said elements

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted site
where the client is going on with other normal activities. The Contractor is thus
instructed to take reasonable care in the execution of the works as to prevent
accidents, damage or loss and disruption of activities being carried out by the
Client. The Contractor shall allow in his rates any expense he deems necessary by
taking such care within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may encounter
in the course of the works for the Client may in some cases ask the Contractor not
to proceed with the works until some activities within the site are completed, as
the station will be operating as usual during the course of the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the Contract
and afterwards clearing away a signboard as designed, specified and approved by
the Project Manager.

Carried to collection
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LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the property
of the Government of Kenya.

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the said
Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for the works and the
workers in the course of execution of this contract. No claim will be entertained
from the Contractor for not maintaining adequate security for both the works and
workers.

URGENCY OF THE WORKS

The Contractor is notified that these “ works are urgent” and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that he/she
may incur by having to complete these works within the stipulated contract
period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before payment
is effected, unless specifically exempted by the Project Manager. This is to
include materials of the Contractor, nominated sub-Contractors and nominated
suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the
relevant authority the exact position, depth and level of all existing services in the
area and he/she shall make whatever provisions may be required by the
authorities concerned for the support, maintenance and protection of such
services.

Carried to collection
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CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of the Conditions
of contract must be adhered to.

The ,PROJECT MANAGER* shall strictly monitor the Contractors progress in
relation to the progress chart and should it be found necessary the ,PROJECT
MANAGER* shall inform the Contractor in writing that his actual performance
on site is not satisfactory .In all such cases the Contractor shall accelerate his
rate of performance production and progress by all means such as additional
labour,plant, e.t.c and working overtime all at his cost.

PERFORMANCE BOND

A bond of 5 % of the contract sum will be required in accordance with clause 6.00
on award of contract of the Instructions to Tenderer*s. No payment on account for
the works executed will be made to the contractor until he has submitted the
Performance Bond to the Project Manager duly signed, sealed and stamped from
an approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer*s Page
STD/8

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must be
delivered in the addressed envelope which should be properly sealed and
deposited at the offices as specified in the letter accompanying these documents
or as indicated in the invitation to tender.

Tenders will be opened at the time specified in the letter accompanying these
Tender Documents or as indicated in the invitation to tender. Tenders
delivered/received later than the above time will not be opened.

Carried to collection
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VALUE ADDED TAX

The Contractor*s attention is drawn to the Legal Notice in the Finance Act part 3
Section 21(b) operative from 1% September, 1993 which requires payment of
VAT on all contracts. The Contractor should therefore include allowance in his
rates and prices for prices for VAT and any other Government taxes currently in
force.

The tenderer is advised that in accordance with Government public notice No. 35
& 36 Dated 11™ September 2003 operational from 1% October 2003, VAT will be
deducted against the contract sum at the prevailing rate by the Employer and
remitted directly to the Commissioner of VAT through all interim certificates. It
should however be noted that this is not additional tax but a new mode of
payment for VAT, any excess payment will be refundable once the Contractor has
submitted monthly returns to the Commissioner of VAT who will do the refunds
when satisfied that the VAT regulations have been complied with.

NB:V.A.T. shall not be included in the rates but shall be given as a percentage in
the grand summary page.

Carried to collection
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PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO
CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract
Agreement: -

Period of Final Measurement; 3 Months From Practical Completion

Defects Liability Period; 6 Months from Practical Completion
Date for Possession; To be agreed with the Project Manager
Date for Completion; 12 Weeks from date of Possession

Liquidated and Ascertained damages; At the rate of Kshs 20,000 per week or
part thereof

Prime cost sums for WhiCh .........oooiieee e
The Contractor desires to teNAer ......o.veeeeeeeee e

Period of Interim Certificates Monthly
Period of Honouring Certificates 30 days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 10%

Carried to collection

COLLECTION
Brought forward from page 27

Brought forward from page 28
Brought forward from page 29
Brought forward from page 30
Brought forward from page 31

Brought forward from page 32
Brought forward from above

TOTAL FOR PARTICULAR PRELIMINARIES TO GRAND SUMMARY
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GENERAL PRELIMINARIES

PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's
priced B
Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for

the various items in the Bills of Quantities or Specification for all costs involved
in complying with all the requirements for the proper execution of the whole of
the works in the Contract. Value Added Tax (V.A.T.) shall not be included in the
individual prices but shall be given as a percentage in

the grand summary page.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated
and shall be all the requirements for the proper execution of the whole of the
works in the Contract.

C.M. Shall mean cubic metre
S.M. Shall mean square metre
L.M. Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number
Prs. Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the
British Standards Institution, 2 Park Street, London W.I., England.

Ditto - Shall mean the whole of the preceding description except as
qualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is
deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in

each case shall be deemed to include: allowing use of standing scaffolding, mess
rooms, sanitary accommodation and welfare facilities; provision of special
scaffolding where necessary; providing space for office accommodation and for
storage of plant and materials; providing light and water for their work: clearing
away rubbish; unloading checking and hoisting: providing electric power and
removing and replacing duct covers, pipe casings and the like necessary for the
execution and testing of Sub- Contractors' work and being responsible for the
accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless
otherwise stated),pay all demurrage charges, load and transport to site where
necessary, unload, store,unpack, assemble as necessary, distribute to
position, hoist and fix only.
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EMPLOYER

The "Employer" is the county Governrment of Laikipia

The term "Employer" and "Government" wherever used in the contract
document shall be synonymous

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to
imply the Project Manager as defined in Condition 1 of the Conditions of
Contract or such person or persons as may be duly authorised to represent him
on behalf of the county Government.

ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined above
whose address unless otherwise notified is Ministry of infrastructure.

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is Ministry of
infrastructure.

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is Ministry
ofinfrastructure.

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is Ministry of
infrastructure.

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is Ministry of
infrastructure.

Total to collection
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FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's
Standard Tender Document for Procurement of Building Works (2006
Edition) included herein

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to 38 of these
tender documents.

Particulars of insertions to be made in the Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these Bills of
Quantities

BOND.

The Contractor shall find and submit on the Form of Tender and approved
bank and whowill be willing to be bound the county Government in and amount
equal to five per cent (5%) of the Contract amount for the due performances of
the Contract up to the date of completion as certified by the PROJECT
MANAGER and who will when and if called upon, sign a Bond to that effect on
the relevant standard form included herein. (without the addition of any
limitations) on the same day as the Contract Agreement is signed, by the
Government, the Contractor shall furnish within seven days another Surety to
the approval of the Government.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the
works except isofar as may be stated otherwise herein and except for such items
specificallyand only requirfor the use of nominated Sub-Contractors as
described herein. No timber used for scaffolding, formwork or temporary works
of any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at
such hours and by such routes as may be permitted by the competent
authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be

of the best quality and description unless otherwise stated. The Contractor shall
order all materials to be obtained from overseas immediately after the Contract is
signed and shall also ensure they are onsite when required for use in the works.
The Bills of Quantities shall not be used for the purpose

of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials
supplied by the PROJECT MANAGER at the time of taking deliver thereof, as
having received them in good order and condition, and will thereafter be
responsible for any loss or damage and for replacements of any such loss or
damage with articles and/or materials which will be

supplied by the PROJECT MANAGER at the current market prices including
Customs Duty and V.A.T., all at the Contractor's own cost and expense, to the
satisfaction of the PROJECT MANAGER

Total to collection
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STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the
site weather proof lock-up sheds and make good damaged or disturbed
surfaces upon completion to the satisfaction of the PROJECT MANAGER.
Nominated Sub-Contractors are to be made liable for the cost of any storage
accommodation provided especially for their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may be
called for by the PROJECT MANAGER for his approval until such samples are
approved by the PROJECT MANAGER and the PROJECT MANAGER, may reject
any materials or workmanship not in his opinion to be up to approved samples.
The PROJECT MANAGER shall arrange for the testing of such materials as he
may at his discretion deem desirable, but the testing shall be made at the
expense of the Contractor and not at the expense of the PROJECT MANAGER.
The Contractor shall pay for the

testing in accordance with the current scale of testing charges laid down by the
Ministry of Public Works.

The procedure for submitting samples of materials for testing and the

method of marking for identification shall be as laid down by the PROJECT
MANAGER The Contractor shall allow in his tender for such samples and tests
except those in connection with nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to
the provisions of the Factory Act 1950 and his tender must include for all
costs arising or resulting from compliance with any Act, Order or Regulation
relating to Insurances, pensions and holidays for workpeople or so the safety,
health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement,

housing, security and control of labour, labour camps , passes for transport,

etc. It is most important that the Contractor, before tendering, shall obtain from
the relevant Authority the fullest information regarding all such regulations
and/or restrictions which may affect the organisation of the works, supply and
control of labour, etc., and allow accordingly in his tender. No claim in respect of
want of knowledge in this connection will be entertained.

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works
stores, materials, plant, personnel, etc., both his own and sub- contractors'
and must provide all necessary watching, lighting and other precautions as
necessary to ensure security against theft, loss or damage and the protection
of the public.
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PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good

any damage to public or private roads arising from or consequent upon the
execution of the works to the satisfaction of the local and other competent
authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing
property including roads, cables, drains and other services and he will be held
responsible for and shall make good all such damage arising from the execution
of this contract at his own expense to the satisfaction of the PROJECT
MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site

the location of which is described in the Particular Preliminaries hereof. He shall

be deemed to have acquainted himself therewith as to its nature, position, means
of access or any other matter which, may affect his tender. No claim arising from
his failure to comply with this recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the site shall be agreed with the PROJECT MANAGER prior
to commencement of the work and contractor must allow for building any
necessary temporary access roads (approximately 70 metres long ) for the
transport of the materials, plant and workmenas may be requiredfor

the complete execution of the works including provision of temporary culverts,
crossings, bridges, or any other means of gaining access to the site. Upon
completion of the works, the contractor shall remove such temporary access
roads,culverts,bridges,etc. and make good and reinstate all works and surfaces
disturbed to the satisfaction of the PROJECT MANAGER.

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of
storage and for the purpose of erecting workshops, etc., shall be defined on site
by the PROJECT MANAGER

OFFICE ETC. FOR THE PROJECT MANAGER

The contractor shall provide, erect and maintain where directed on site and
afterwards dismantle a site office of the type noted in the particular
preliminaries or as directed by the PROJECT MANAGER, complete with
furniture. He shall also provide a strong metal trunk complete with strong hasp
and staple fastening and two keys. He shall provide, erect and maintain a lock-
up type water or bucket closet for the sole use of the PROJECT MANAGER
including making temporary connections to the drain where applicable to the
satisfaction of Government and Medical Officer of Health and shall provide
services of cleaner and pay all conservancy charges and keep both office and
closet in a clean and sanitary condition from commencement to the completion
of the works and dismantle and make good disturbed surfaces. The office and
closet shall be completed

before the contractor is permitted to commence the works. The contractor shall
make available on the site as and when required by the "PROJECT MANAGER" a
modern and accurate level together with levelling staff, ranging rods and 50
metre metallic or linen tape.
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WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric
light and power required for use in the works. The Contractor must make his own
arrangements for connection to the nearest suitable water main and for metering the
water used. He must also provide temporary tanks and meters as required at his
own cost and clear away when no longer required and make good on completion to
the entire satisfaction of the PROJECT MANAGER . The Contractor shall pay all
charges in connection herewith. No guarantee is given or implied that sufficient
water will be available from mains and the Contractor must make his own
arrangements for augmenting this supply at his own cost. Nominated Sub--
contractors are to be made liable for the cost of any water or electric current used
and for any installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to
the satisfaction of the Government and/or Local Authorities, Labour Department
and the PROJECT MANAGER

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all
respects of the PROJECT MANAGER who shall at all times during normal working
hours have access to the works and to the yards and workshops of the Contractor
and sub-Contractors or other places where work is being prepared for the contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the
meaning stated in Section A item A7(i) of the Standard Method of Measurement
mentioned in Condition No. 16 of the conditions of Contract. Such sums are net and
no addition shall be made to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities
shall have the meaning stated in Section A item A7 (ii) of the Standard Method of
Measurement mentioned in Condition No. 16 of the conditions of Contract. Persons
or firms nominated by the PROJECT MANAGER to execute work or to provide and fix
materials or goods as stated in Condition No. 20 of the Conditions of Contract are
described herein as Nominated Sub-Contractors. Persons or firms so nominated to
supply goods or materials are described herein as Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of the works
including the works of Nominated Sub-Contractors ; one copy to be handed to the
PROJECT MANAGER and a further copy to be retained on Site. Progress to be
recorded and chart to be amended as necessary as the work proceeds.
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ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them added to
the Contract sum. The Contractor shall produce to the PROJECT MANAGER such
quotations, invoices or bills, properly receipted, as may be necessary to show the
actual details of the sums paid by the Contractor. Items of profit upon P.C. Sums
shall be adjusted in the final account pro-rata to the amount paid. Items of
"attendance"

ADJUSTMENT OF P.C. SUMS. Ctd.......

Should the Contractor be permitted to tender and his tender be accepted of any
work for which a P.C. Sum is included in these Bill of Quantities profit and
attendance will be allowed at the same rate as it would be if the work were executed
by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the work
properly executed in respect of them upon the PROJECT MANAGER's order added to
the Contract Sum. Such work shall be valued as described for Variations in
Conditions No. 13of the Conditions of Contract, but should any part of the work be
executed by a Nominated Sub-Contractor, the value of such work or articles for the
work to be supplied by a Nominated Supplier, the value of such work or articles shall
be treated as a P.C. Sum and profit and attendance comparable to that contained in
the priced Bills of Quantities for similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by nominated
sub-contractors, the Contractor shall enter into sub-contracts as described in
Condition No. 20 of the Conditions of Contract and shall thereafter be responsible for
such sub-contractors in every respect. Unless otherwise described the Contractor is
to provide for such Sub-Contractors any or all of the facilities described in these
Preliminaries. The Contractor should price for these with the nominated Sub-
contract Contractor's work concerned in the P.C. Sums under the description "add
for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to place
a "Direct Contract" for any goods or services required in the works which are covered
by a P.C. Sum in the Bills of Quantities and to pay for the same direct. In any such
instances, profit relative to the P.C. Sum the priced Bills of Quantities will be
adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford
any tradesmen or other persons employed for the execution of any work not included
in this Contract every facility for carrying out their work and also for use of his
ordinary scaffolding. The Contractor, however, shall not be required to erect any
special scaffolding for them. The Contractor shall perform such cutting away for and
making good after the work of such tradesmen or persons as may be ordered by the
PROJECT MANAGER and the work will be measured and paid for to the extent
executed at rates provided in these Bills.
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INSURANCE

The Contractor shall insure as required in Clause 30 of the Conditions of Contract.
No payment on account of the work executed will be made to the Contractor until he
has satisfied the PROJECT MANAGER either by production of an Insurance Policy or
and Insurance Certificate that the provision of the foregoing Insurance Clauses have
been complied with in all respects. Thereafter the PROJECT MANAGER shall from
time to time ascertain that premiums are duly paid up by the Contractor who shall if
called upon to do so, produce the receipted premium renewals for the PROJECT
MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional” in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which payment
will be made. All "Provisional" and other work liable to adjustment under this
Contract shall left uncovered for a reasonable time to allow all measurements needed
for such adjustment to be taken by the PROJECT MANAGER Immediately the work
is ready for measuring, the Contractor shall give notice to the PROJECT MANAGER.
If the Contractor makes default in these respects he shall if the PROJECT MANAGER
so directs uncover the work to enable all measurements to be taken and afterwards
reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of
Quantities may cause the Tender to be disqualified and will in any case be ignored.
The Contractor shall be deemed to have made allowance in his prices generally to
cover any items against which no price has been inserted in the priced Bills of
Quantities. All items of measured work shall be priced in detail and the Tenders
containing Lump Sums to cover trades or groups of work must be broken down to
show the price of each item before they will be accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT MANAGER
in writing. All blasting operations shall be carried out at the Contractor's sole risk
and cost in accordance with any Government regulations in force for the time being,
and any special regulations laid down by the PROJECT MANAGER governing the use
and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the
Government. Unless the PROJECT MANAGER directs otherwise such materials shall
be dealt with as provided in the Contract. Such materials shall only be used in the
works, in substitution of materials which the Contractor would otherwise have had
to supply with the written permission of the PROJECT MANAGER Should such
permission be given, the Contractor shall make due allowance for the value of the
materials so used at a price to be agreed.
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PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities,
including casing, casing up, covering or such other means as may be necessary to
avoid damage to the satisfaction of the PROJECT MANAGER and remove such
protection when no longer required and make good any damage which may
nevertheless have been done at completion free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and at
the completion of the works and remove all plant, scaffolding and unused materials
at completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash
(except where such treatment might cause damage) and clean all floors, sanitary
fittings, glass inside and outside and any other parts of the works and remove all
marks, blemishes, stains and defects from joinery, fittings and decorated surfaces
generally, polish door furniture and bright parts of metalwork and leave the whole of
the buildings watertight, clean, perfect and fit for occupation to the approval of the
PROJECT MANAGER

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the
work and notes for pricing, the Contractor is referred to the Ministry of Roads, Public
Works and Housing General Specification dated 1976 or any subsequent revision
thereof which is issued as a separate document, and which shall be allowed in all
respects unless it conflicts with the General Preliminaries, Trade Preambles or other
items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which
requires payment by the Contractor of a Training Levy at the rate of 1/4 % of the
Contract sum on all contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site
before payment is effected unless specifically exempted by the PROJECT MANAGER.
This includes the materials of the Main Contractor, Nominated Sub-Contractors and
Nominated Suppliers.

HOARDING

The Contractor shall enclose all the site under construction with a hoarding 2400
mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated sawn
cypress timber posts firmly secured at 1800 mm centres with two 75 x 50 mm 2nd
grade treated sawn cypress timber rails. The Contractor is in addition required to
take all precautions necessary for the safe custody of the works, materials, plant,
public and Employer's property on the site.
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CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent
or Representative, competent and experienced in the kind of work involved who shall
give his whole experience in the kind of work involved and shall give his whole time
to the superintendence of the works. Such Agent or Representative shall receive on
behalf of the Contractor all directions and instructions from the Project Manager and
such directions shall be deemed to have been given to the Contractor in accordance
with the Conditions of Contract.

NEMA LICENSE

Allow for ENVIRONMENTAL IMPACT ASSESSMENT to be paid to the
consultant

Total to collection

COLLECTION

Brought forward from page 34
Brought forward from page 35
Brought forward from page 36
Brought forward from page 37
Brought forward from page 38
Brought forward from page 39
Brought forward from page 40
Brought forward from page 41

Brought forward from 42
Brought forward from above

TOTAL FOR GENERAL PRELIMINARIES TO GRAND SUMMARY
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SECTION V- STANDARD FORMS
List of Standard Forms

I.  Form of Invitation for Tenders
ii.  Form of Tender
iii.  Letter of Acceptance
iv.  Form of Agreement
v.  Form of Tender Security
vi.  Performance Bank Guarantee
vii.  Performance Bond
viii.  Bank Guarantee for Advance Payment
iX.  Qualification Information
X.  Tender Questionnaire
xi.  Confidential Business Questionnaire
xii.  Details of Sub-Contractors
xiii.  Request for Review Form
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FORM OF INVITATION FOR TENDERS

[date]

To: [name of Contractor]

[address]

Dear Sirs:

Reference: [Contract Name]

You have been prequalified to tender for the above project.

We hereby invite you and other prequalified tenderers to submit a tender for the execution and
completion of the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All tenders must be accompanied by number of copies of the same and a tender
security in the form and amount specified in the tendering documents, and must be delivered to

[address and location]

at or before (time and date). Tenders will be opened immediately thereafter,
in the presence of tenderers” representatives who choose to attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.
Yours faithfully,

Authorised Signature

Name and Title
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FORM OF TENDER

TO: [Name of Employer] [Date]

[Name of Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities/Schedule of Rates for the execution of the above named Works, we, the
undersigned offer to construct, install and complete such Works and remedy any defects
therein for the sum of KShs. [Amount in figures] Kenya
Shillings

[Amount in words]

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Employers Representative®s notice to commence, and to
complete the whole of the Works accomplished in the Contract within the time stated in the
Appendix to Conditions of Contract.

3. We agree to abide by this tender until [Insert date], and it shall remain
binding upon us and may be accepted at any time before that date.

4. Unless and until a formal Agreement is prepared and executed this tender together with your
written acceptance thereof, shall constitute a binding Contract between us.

5. We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign tenders for and on behalf of

[Name of Tenderer] of

[Address of Tenderer]

Witness; Name

Address

Signature

Date
(Amend accordingly if provided by Insurance Company)
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LETTER OF ACCEPTANCE
[Letterhead paper of the Employer]

[date]

To:

[name of the Contractor]

[address of the Contractor]

Dear Sir,

This is to notify you that your Tender dated

for the execution of
[name of the Contract and identification number, as given in the Tender documents]

for the Contract Price of Kshs. [amount in figures][Kenya

Shillings (amount in words)] in accordance with the
Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the
Contract documents.
AULhOrized SIGNatUe .......ceieii e

Name and Title of SIgnatory ..........ooiiiiiiii e

Attachment: Agreement
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FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20
between of [or whose registered office is
situated at]

(hereinafter called “the Employer”) of the one part AND

of [or whose registered office

is situated at]

(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract) (hereinafter called “the Works”) located

at [Place/location of the Works] and the Employer has

accepted the tender submitted by the Contractor for the execution and completion of such Works and
the remedying of any defects therein for the Contract Price of Kshs
[Amount in figures], Kenya Shillings
[Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as part of this
Agreement i.e.

(i) Letter of Acceptance

(it) Form of Tender

(iii) Conditions of Contract Part |

(iv) Conditions of Contract Part 11 and Appendix to Conditions of Contract

(v) Specifications

(vi) Drawings

(vii) Priced Bills of Quantities/Priced Schedule of Rates [whichever is applicable]

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works
and remedy any defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and
year first before written

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of [i] Name

Address

Signature

[ii] Name

Address

Signature
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FORM OF TENDER SECURITY

WHEREAS ... (hereinafter called “the Tenderer”) has
submitted histenderdated ...........ccoooeiiiiiiiil. for the construction of

KNOW ALL PEOPLE by these presentsthat WE ........................... having our registered office
at .o (hereinafter called “the Bank™), are bound unto ........................... (hereinafter
called “the Employer”) in the sum of KShs............................ for which payment well and truly
to be made to the said Employer, the Bank binds itself, its successors and assigns by these presents
sealed with the Common Seal of the said Bank this ................ Dayof......... 20,0,

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender validity
specified in the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during the
period of tender validity:

(a) fails or refuses to execute the form of Agreement in accordance with the Instructions to
Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand the
Employer will note that the amount claimed by him is due to him, owing to the occurrence of one or
both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the period of tender
validity, and any demand in respect thereof should reach the Bank not later than the said date.

[date] [signature of the Bank]

[witness] [seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)

(Address of Employer)

Dear Sir,

WHEREAS (hereinafter called “the Contractor”) has undertaken, in pursuance
of Contract No. dated to execute (hereinafter called
“the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognised bank for the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf

of the Contractor, up to a total of Kshs. (amount of Guarantee in figures) Kenya
Shillings (amount of Guarantee in words), and
we undertake to pay you, upon your first written demand and without civil or argument, any sum or
sums within the limits of Kenya Shillings (amount of Guarantee in

words) as aforesaid without your needing to prove or to show grounds or reasons for your demand
for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between
you and the Contractor shall in any way release us from any liability under this Guarantee, and we
hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date

(Amend accordingly if provided by Insurance Company)
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PERFORMANCE BOND

By this Bond, We of (or whose registered office is

situated at]

as Principal (hereinafter called “the Contractor”) and

of [or whose registered office is situated at]

as Surety (hereinafter called “the Surety”), are held and firmly bound unto

of [or

whose registered office is situated at]

as Obligee (hereinafter called “the Employer”) in the amount of

Kshs. [amount of Bond in figures] Kenya Shillings

[amount of Bond in words], for the payment of which sum well and truly, the Contractor and the
Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS the Contractor has entered into a Contract with the Employer dated the
day of 20 for the execution of

[name of Contract] in accordance with the Contract documents, Specifications and amendments
thereto, which to the extent herein provided for, are by reference made part hereof and are
hereinafter referred to as the Contract.

NOW THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly
and faithfully perform the said Contract (including any amendments thereto), then this obligation
shall be null and void; otherwise it shall remain in full force and effect. Whenever the Contractor
shall be, and declared by the Employer to be, in default under the Contract, the Employer having
performed the Employer*s obligations thereunder, the Surety may promptly remedy the default, or
shall promptly:

(1)  complete the Contract in accordance with its terms and conditions; or

2 obtain a tender or tenders from qualified tenderers for submission to the Employer for
completing the Contract in accordance with its terms and conditions, and upon determination
by the Employer and the Surety of the lowest responsive tenderer, arrange for a Contract
between such tenderer and Employer and make available as work progresses (even though
there should be a default or a succession of defaults under the Contract or Contracts of
completion arranged under this paragraph) sufficient funds to pay the cost of completion less
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the balance of the Contract Price; but not exceeding, including other costs and damages for
which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.

The term “Balance of the Contract Price”, as used in this paragraph, shall mean the total
amount payable by the Employer to the Contractor under the Contract, less the amount
properly paid by the Employer to the Contractor; or

3) pay the Employer the amount required by the Employer to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of
issuance of the Certificate of Completion.

No right of action shall accrue on this Bond to or for the use of any person or corporation other than
the Employer named herein or the heirs, executors, administrators, successors and assigns of the
Employer.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety
has caused these presents to be sealed with his corporate seal duly attested by the signature of his

legal representative, this day of 20
SIGNED ON SIGNED ON
On behalf of On behalf of
[name of Contractor] [name of Surety]
By By
In the capacity of In the capacity of
In the presence of; Name In the presence of; Name
Address Address
Signature Signature
Date Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer] (Date)

[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the abovementioned

Contract, We, [name and Address

of Contractor] (hereinafter called “the Contractor”) shall deposit with

[name of Employer] a bank guarantee to guarantee his proper and
faithful performance under the said Contract in an amount of KShs. [amount of
Guarantee in figurers] Kenya Shillings
[amount of Guarantee in words].

We, [bank or financial institution], as instructed by the Contractor,
agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely,
the payment to [name of Employer] on his first demand
without whatsoever right of objection on our part and without his first claim to the Contractor, in the
amount not exceeding Kshs [amount of Guarantee in figures] Kenya
Shillings [amount of

Guarantee in words], such amount to be reduced periodically by the amounts recovered by you from
the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms of the Contract or
of the Works to be performed thereunder or of any of the Contract documents which may be made
between [name of Employer] and the Contractor, shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any such change,
addition or modification.

No drawing may be made by you under this guarantee until we have received notice in writing from
you that an advance payment of the amount listed above has been paid to the Contractor pursuant to
the Contract.

This guarantee shall remain valid and in full effect from the date of the advance payment under the
Contract until (name of Employer) receives
full payment of the same amount from the Contract.

Yours faithfully,

Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness: Name:
Address:
Signature:
Date:
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QUALIFICATION INFORMATION

1. Individual Tenderers or Individual Members of Joint Ventures

1.1  Constitution or legal status of tenderer (attach copy or Incorporation Certificate);

Place of registration:

Principal place of business

Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed in the last five years

Year

Volume

Currency

Value

1.3 Work performed as Main Contractor on works of a similar nature and volume over
the last five years. Also list details of work under way or committed, including

expected completion date.

Project name

Name of client
and contact
person

Type of work
performed and
year of
Completion

Value of
Contract

1.4 Major items of Contractors Equipment proposed for carrying out the Works. List all

information requested below.

Item of Description, Condition(new, Owned, leased
Equipment Make and age good, poor) and (from whom?), or
(years) number available | to be purchased
(from whom?)
(etc.)
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1.5  Qualifications and experience of key personnel proposed for administration and

execution of the Contract. Attach biographical data.

Position

Name

Years of
experience
(general)

Years of experience
in proposed position

Project Manager

(etc.)

1.6 Financial reports for the last five years: balance sheets, profit and loss statements,
auditor*s reports, etc. List below and attach copies.

1.7 Evidence of access to financial resources to meet the qualification requirements: cash
in hand, lines of credit, etc. List below and attach copies of supportive documents.

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide

reference if contacted by the Employer.

1.9  Statement of compliance with the requirements of Clause 1.2 of the Instructions to

Tenderers.

1.10 Proposed program (work method and schedule) for the whole of the Works.

2 Joint Ventures

2.0  The information listed in 1.1 — 1.10 above shall be provided for each partner of the
joint venture.
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2.1

2.2

2.3

The information required in 1.11 above shall be provided for the joint venture.

Attach the power of attorney of the signatory(ies) of the tender authorizing signature
of the tender on behalf of the joint venture

Attach the Agreement among all partners of the joint venture ( and which is legally
binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge, authorized to incur
liabilities and receive instructions for and on behalf of any and all partners of
the joint venture; and

c) the execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.
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TENDER QUESTIONNAIRE
Please fill in block letters.
Full names of tenderer;

Full address of tenderer to which tender correspondence is to be sent (unless an agent has
been appointed below);

Name of tenderer*s representative to be contacted on matters of the tender during the tender
period;

Details of tenderer*s nominated agent (if any) to receive tender notices. This is essential if
the tenderer does not have his registered address in Kenya (name, address, telephone, telex);

Signature of Tenderer

Make copy and deliver to: (Name of Employer)
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REPUBLIC OF KENYA FORM S. 33

CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) whichever applies to your type of
business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General:

BUSINESS NAIMIE ...ttt ettt e e e e e e e e e e e e
LOCAtiON OF DUSINESS PIEIMISES ...\ttt ettt ettt et e et et e e et et e et et e et et et e et e e et et et et et et e e e eaeaanas
PIOEINO oo SEreet/ROA. ...t
Postal Address .........ccoovvviiiiiiiinnnn, Tel. No oo email.........oooii
N =)l 2T 1 TP RUPPN
Current Trade License NO. .......coovririiiiieee e ExpiringDate ..........ccoiiiiiiiii e,
Maximum value of business which you can handle atany one time: K£ ... ...

Name of your bankers ... Branch..........ooiiiiii
Are you an agent of the Kenya National Trading Corporation? YES/NO. ..........oooiiiiiiiiiiiiiiiee

Part 2 (a) — Sole Proprietors:

Yourname in fUll ... AE oo
NatioNANITY ....vnieie e Country of Origin ...
B 011 (4= S T ol L e T TP PPN

Part 2 (b) — Partnership:
Give details of partners as follows:
Name Nationality Citizenship Details Shares

Part 2 (c) — Registered Company:

PIIVALE OF PUDIIC ... e et et et
State the nominal and issued capital of the company-

Nominal K£ ...

Issued KE£ ...

Give details of all directors as follows:

Name Nationality Citizenship Details Shares

*If Kenya Citizen, indicate under “Citizenship Details” whether by Birth, Naturalization or Registration.
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DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give
below details of the sub-contractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the tender.
Q) Portion of Works to be sublet:

[()  Full name of Sub-contractor
and address of head office:  ....coooiiiiiii

(i) Sub-contractors experience
of similar works carried out
in the last 3 years with
Contract value:

2 Portion of Works to sublet: ...

Q) Full name of sub-contractor
and address of head office: ...

(i)  Sub-contractors experience
of similar works carried out
in the last 3 years with
contract value:

[Signature of Tenderer) Date
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PREAMBLES AND PRINCING NOTES
GENERALLY
All work is to be carried out in accordance with the ministry of public works.

General specification issued in 1976 as qualified or amended below.

The contractor shall maintain a copy in the PROJECT MANAGER'’S office at all
times.

MANUFACTURERS NAME and catalogue references are given as a guide to
quality only

Alternative manufacture of equal quality will be accepted at the discretion of the
PROJECT MANAGER

EXCAVATION
Prices are to include for excavating in all materials met with except rock as
specified.

Prices are also to include for planking and strutting and for destroying all white
ants in

the vicinity of the buildings.

CONCRETE WORK
All concrete work will conform to the “concrete specification for building in 1974”

issued by the structural department of ministry of roads and public works. All
reinforced

concrete to be class 20 of the above specification and to be guaranteed strength as
described.

Cover to Reinforcement:- unless other wise specified on the drawings cover to be

Foundations SOmm
Columns 40mm
Beams 25mm
Slabs S0mm

Test cubes: allowance must be included in the tender for the preparation of
concrete test
cubes as required by the PROJECT MANAGER.

Precast concrete works:- prices are to included for handling reinforcement and for
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bedding in cement mortar; concrete will be class 20.

WALLING

Concrete blocks:- all concrete walling blocks are to be described in the ministry
of roads

and public works standard specification for metric concrete blocks issued in
September

1972 bocks shall be type B, Medium Destiny and solid blocks shall have a destiny
of not
less than 100kgms .

Wall reinforced shall be hoop iron one layer per 90mm thickness and placed in
bed joint
of alternate courses.

Samples:- prices are to include for packing and sending samples blocks to
approved testing laboratories

ROOFING
All roof materials shall be as specified in the bill of quantities and laid in
accordance with

the Manufacturer’s instructions.

CAPENTRY AND JOINERY

Cypress: the grading rules for cypress shall be the same as those for podocarpus.

Laminated plastic sheeting:- shall be fixed with and approved waterproof adhesive.

Prices of joinery:- shall include for pencil rounded arises ;for protection against
damage

and for bedding frames and cills in cement mortar.

Plugged :- shall mean drilling walling or concrete with masonry drill and filling
with

proprietary plugs of the correct size: cutting with hammer and chisel will not be
permitted.

IRONMONGER.
Shall be as specified in the bills of quantities ,or equal and approved. Prices must
include

for removing and refining during and after painting ,for labelling all keys and for
mixing with matching screws.
METAL WORK
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Structural steelwork:- shall comply with ministry public of works structural steel
specification

1973.
Generally: all steelwork shall be cleaned free from rust and primed one coat of red
lead

primer before being delivered to the site .

Prices for metal windows :- are to include for assembling parts, bedding and
pointing in

mastic building in fixing lugs, and plugging as necessary.

PLASTER WORK AND OTHER FINISHES

Generally:- all plaster work and paving as described in the general specification
and in these Bill of Quantities

Terrazzo paving:- shall be as described for granolithic paving but using marble
chipping and colour cement.

Paving :- prices are to include for brushing concrete clean, wetting and coating
with

cement and sand grout 1:1

Tyrolean rendering shall be in two coats :- the first coat 10mm thick in gauged
cement

mortar 1:4 (with 10% lime added to the cement) applied with a trowel and the
second

coat in cement and sand 1:4 applied with tyrolean spraying machine in three
layers to a total

thickness between 5and 10mm
GLAZING

Polished Plate Glass:- shall be generally grazing quality

Prime Rebates:- prices are to include for priming rebates before placing putty.
Broken or Scratched Glass:- the contractor will be responsible at his own cost for

replacing any broken or scratched glass and handing over in perfect conditi
PAINTING

Generally:- Note that the general contractor is to provide scaffolding for all trades
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including painting

Paint Category :-shall be category “A” ministry of public works approved list and
applied

in accordance with manufacturer’s instructions.

Prices :- prices are to include for all preparatory work priming coats and for
protecting

other works and for cleaning up on completion prices for painting on galvanized
metal

are to include for mordant solution as necessary.

PLUMBING

Generally;- all work shall be executed by an approved sub-contractor and in
accordance with the general specification.

Description;- the sizes given are the internal diameter. The words pipe and tube
are

synonymous.

Prices of pipes;- are to include for assembling and jointing parts plugging as
necessary

and all joints to services and wastes or soil pipes.
DRAINAGE

All work to be executed by approved sub-contractors and in accordance with
general specification.

ROADS AND CAR PARKS

All work must be supervised by an experienced roads engineer or foreman.

EXTERNAL WORKS

Prices of excavation are to include for keeping excavations dry for supporting
sides.
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ITEM DESCRIPTION QTY |UNIT | RATE AMOUNT

PROPOSED CONSTRUCTION OF DISPENSARY-
LAIKIPIA COUNTY
ELEMENT NO.1
SUBSTRUCTURES
Excavations

A [Clear site of all shrubs and undergrowth including grubbing up 170 SM
of roots and dispose off as directed.

B |Excavate oversite average 150mm deep and cart away as 170 SM
directed

C |Excavate oversite to reduce levels commencing from stripped 51 CM
level not exceeeding 1.50meters deep cart and spread 100metre
away

D |Excavate trenches for strip foundation not exceeding 1.5metres 64 CM
for reduced level

E |Excavate for column bases 1 CM

F |Extra over excavation from rock in any position 4 CM
Filling and carting away

G |Return, fill and ram with selected and approved excavated 34 CM
material around excavations

H |Load and cart away excavated materials from site 35 CM

I Hardcore filling in making up levels, exceeding 300mm thick in 33 CM
layers of 150mm maximum thickness.

J |50 mm selected fine material to hardcore surfaces, well rolled 109 SM
and leveled to receive concrete

K  |Apply "Termidor"” or any other similar and approved anti termite| 109 SM
chemical treatment on blinded surfaces.

L |500 gauge polythene sheeting with sides and end laps as 134 SM
described laid on blinded surfaces
Plain concrete (1:4:8) in

M |90mm Thick blinding to strip foundation 74 SM

Carried to Collection
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Vibrated reinforced concrete grade 20/20 (1:2:4) in:

Strip footing irrespective of depth

Column bases

Column

150mm Thick ground bed/Ramp

Sawn formwork to:

Sides of strip footing

Sides of column bases

Vertical sides of column

Edges of floor bed 75 - 150mm high

Steel reinforcement as described including cutting to length,
bending and fixing including all necessary tying wires and
spacing blocks (all provisional)

12mm diameter bars

10mm diameter bar

8mm diameter bar
Steel fabric mesh reinforcement to B.S. 4483

No. A 142 fabric weighing 2.22Kg/sm fixed in bed

15

0.5

134

38

58

58

276

122

134

CM

CM

CM

SM

SM

SM

SM

LM

KG

KG

KG

SM

430

Carried to Collection
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Natural stone walling in cement and sand (1:3) mortar and
including reinforcing with 20 X 3mm thick hoop iron in every
alternate course.

200mm Thick walling

Extra walling in 400x400x1500mm high mason pier

Plinths

12mm thick cement and sand (1:3) render to plinths

Prepare and apply three coats bituminous paint to rendered
plinths

Allow for keeping the whole of the excavations free from all
water; include for draining or other wise keeping all works free
from water as necessary over the entire contract period

Allow for maintaining and upholding sides of excavations and
keeping excavations clear of all fallen materials, rubbish etc

Paving Slabs around building

600 x 600 x 50mm thick precast concrete paving slabs bedded
and jointed in cement and sand (1:4) mortar laid on and
including 50mm thick sand bed

146

18

26

26

34

SM

NO

SM

SM

ITEM

ITEM

SM

Carried to Collection

COLLECTION
FROM PAGE 65

FROM PAGE 66

FROM ABOVE

TOTAL FOR ELEMENT NO. 1
CARRIED TO SUMMARY
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Vibrated reinforced concrete grade 20/20 (1:2:4) in:

Columns

Beams

Sawn formwork to:

Sides and soffites of beams

Sides of Column

Steel reinforcement as described including cutting to length,
bending, hoisting and fixing including all necessary tying wires

and spacing blocks (all provisional)

8mm Diameter bars

12mm Ditto

0.5

68

219

465

CM

CM

SM

SM

KG

KG

TOTAL FOR ELEMENT NO.2 CARRIEDTO

(REINFORCED CONCRETE) SUMMARY
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ELEMENT NO. 3

WALLING

200 mm wide approved quality 3-ply bituminous felt damp
proof course under walls

Machine dressed natural stone walling from approved

including 25 x 3mm thick h iron in every alternat
course

200mm Thick walling externally

Extra walling in 400x400x2700mm high mason pier

90

188

18

LM

SM

NO

TOTAL FOR ELEMENT NO.3 CARRIED TO
(WALLING) SUMMARY
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ELEMENT NO.4

ROOFIN
prepainted sheets; 28gauge; prepainted

Roof covering; 150mm laps on one end and one and a half
corrugation side lap; fixed to angle section purlins with and
including J-bolts, nut and neoprene washers.

150mm dia. Half round ridge cap/valleys

timber

100 x 50mm Rafters

Ditto common rafters

Ditto tie beams

Ditto king post

75x50 50mm struts and ties

75x50mm Purlins

186

38

98

64

68

15

160

234

SM

LM

LM

LM

LM

LM

LM

LM

Carried to Collection
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ROOFING - (CONTINUED)

The following in ndar lcur nd well n

cypress timber

100 x 50 mm wall plate bolted to wall with and including 12mm
diameter bolts 60mm long at 27000mm centres

200 x 50mm Ridge board
Bore hole in 50mm thick timber for 12mm diameter bolts

Make mortice in reinforced concrete for 12mm diameter bolts

Eaves

25 x 100mm Tongue & Grooved boarding secret nailed to
and including 50 x 50mm celcured wrot cypress bearers or
brandering at 600mm centres

Eascia Board

225 x 25 mm thick wrot cypress fascia /barge boards fixed to
end of rafters (m/s)

Rain water goods

Heavy duty upvc gutters and down pipe as classic
or equal and approved

75 x 100mm  gutter fixed to fascia boards (m/s) with and
including approved brackets at 1000mm centres

Extra over gutter for stopped ends

Ditto but for 100 mm diameter outlet

61

16

52

52

38

68

64

LM

LM

NO

NO

SM

LM

LM

NO

NO

Carried to Collection
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ROOFING - NTINUED

Downpipe

75x75 mm diameter upvc downpipe fixed to wall with and
including holder butts at 2000mm centres

Extra over downpipe for swanneck 1200mm long

Ditto horse shoe 300 mm long

Decoration and painting

Knot, stain prepare and apply three coats oil gloss paint to:

Fascias; 200 to 300mm girth; external

Surfaces of eaves; over 300mm girth external

12

68

38

LM

NO

NO

LM

SM

Carried to Collection

COLLECTION

FROM PAGE 70

FROM PAGE 71

FROM ABOVE

TOTAL FOR ELEMENT NO.4 CARRIED TO
(ROOFING) SUMMARY
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ELEMENT NO.5

DOORS

Mild steel Doors

900 x 2400mm high mild steel pannel door comprising of 3 No.
Size 300 x 800mm high and 3No. Size 300 x 450mm high
including 900 x 200mm and 900 x 300mm high double plates
complete with 100 x 50 x 3mm RHS framing and metal lugs
including purpose made hanging and locking accessories once
primed with red oxide primer before delivery to the site
including three lever mortice steel lock as per 'Union' Ref 2277
or other equal and approved manufacturer.

4Amm Thick one way glass and glazing fixed with and including
putty to steel windows

Panes 0.1 - 0.5 square metres

Elush r

50mm thick solid core standard flush door faced both sides
with mahogany veneer and hardwood lipped all round in:

Single leaf door; size 900 x 2100mm high comprising of 900 x
2100 mm high openable leaf faced both side with mahogany
veneer and hardwood lipping

NO

SM

NO

Carried to Collection
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inishi

Wrot Mahogany or other equal and approved :-

100mm x 50mm Frame with two labours plugged 33 LM
45 x 38mm architrave 33 LM
25mm diameter quadrant 33 LM
Supply and fix the following ironmongery with screws to match.
2 Lever mortice lock and set furniture Ref.Union 2295. 5 NO.
100mm Brass butts hinges 7.5 PRS
40mm Diameter rubber door stops 13 NO.
Fanlight Glazing
4mm Thick clear glass and glazing fixed with and including 5 NO
timber glazing beading; size 900 x 300mm high

Carried to Collection
DOORS - (CONTINUED)
Painting
Prepare and apply three coats wood preservative primer to backs | 33 LM
of timber frame not exceeding 100mm girth
Prepare and apply three coats of premium quality clear varnish
as "Basco Paints - Duracoat" or "Crown Paints" to
General surfaces of flush door 18 SM
Surfaces between 200mm to 300mm girth 33 LM
Ditto between 100mm to 200mm girth 33 LM
Prepare and apply three coats gloss oil paint to:
General surfaces of metal 36 SM

Carried to Collection
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COLLECTION

FROM PAGE 73

FROM PAGE 74

FROM ABOVE

TOTAL FOR ELEMENT NO.5 CARRIED TO
(DOORS) SUMMARY

ELEMENT NO.6

WINDOWS

250 x 256mm Precast concrete window cill bedded and jointed
with cement and sand (1:3) mortar

Supply & fix the following purpose made steel casement
window fabricated from standard sections complete with frames,

mullions and transomes including all necessary locking and
window stays, screws and nuts once shop primed before

delivery to site

Steel casement window size 1200 x 1500mm high.
Steel casement window size 600 x 600mm high.

Burglar proofing.

Overall size 1200 x 1500mm high comprising of 25 x 6mm mild
steel flat framing and 12mm diameter horizontal and vertical
round bars at 125mm centres

The following in wrot cypress
225 x 25mm Pelmet top

125 x 25mm Pelmet fascia

225 x 25mm Window board

16

11

20

15

15

15

LM

NO
NO

SM

LM

LM

LM

Carried to Collection
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WINDOWS - (CONTINUED)

50 x 50mm bearer plugged

225 x 100 x 25mm Pelmet box ends
Aluminium curtain rail

4mm Thick one way glass and glazing fixed with and including
putty to steel windows

Panes 0.1 - 0.5 square metres

4mm Thick obscure glass and glazing fixed with and including
putty to steel windows

Panes 0.1 - 0.5 square metres

Prepare and apply three coats wood preservative primer to backs
of timber frame not exceeding 100mm girth

Ditto 100 - 200mm girth

Prepare and apply three coats gloss oil paint to surfaces of metal

Glazed surfaces; both sides (measured gross)

Ditto grilled surfaces; both sides (measured gross)

15

22

15

20

15

15

40

40

LM

NO

LM

SM

SM

LM

LM

SM

SM

Carried to Collection

COLLECTION

FROM PAGE 75

FROM ABOVE

TOTAL FOR ELEMENT NO.6 CARRIED TO
(WINDOWS) SUMMARY
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ELEMENT NO. 7
EXTERNAL FINISHINGS

Walls

Extra over walling for smooth chisel dressing with flush pointed
vertical joints and recessed horizontal joints

12mm thick gauged lime (1:2:9) plaster to :

Beams

Prepare and apply three coats of first grade silk vinly emuilsion
paint as per "Crown Berger" or other equal and approved to:

Plastered surfaces of beams

110

18

18

SM

SM

SM

TOTAL FOR ELEMENT NO.7 CARRIED TO

(EXTERNAL FINISHES) SUMMARY
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ELEMENT NO. 8

INTERNAL FINISHES

FLOORS

Cement and sand (1:4) screeding smooth trowelled

32mm thick screed toreceive floor tile

8mm thick non slip floor tiles on approved backing

Ditto 100mm high x 10mm thick skirting

Ceiling

50 x 50mm celcured cypress timber brandering

Ditto but plugged

10mm thick Celotex board ceiling nailed to timber brandering
(m/s)

109

109

149

438

164

109

SM

SM

LM

LM

LM

SM

Carried to Collection
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INTERNAL FINISHES - (CONTINUED)

Ceiling (ctd

Extra over celotex ceiling for trap door size 600 x 450mm wide
comprising with and including 50 x 50mm timber framing

100 x 25mm Thick wrot softwood moulded cornice

Prepare and apply three coats first grade plastic emulsion paint
to:

Celotex ceiling surfaces

Timber surfaces not exceeding 100mm girth

Plaster; 18mm thick, 2 No. coatwork, 12mm first coat of
cement sand (1:3); 3mm second coat of cement and lime
putty (1:9); steel trowelled to concrete or blockwork base

generally to: -
Walls, beams and internal

Tile, Slab or Block Finishings

Approved ceramic tiles to B.S. 1281; local; white glazed
wall tiles to reqular or approved other pattern; bedding and

jointing in cement sand (1:4) mortar, grouting with white

cement

6mm thick; butt joints straight both ways; to cement sand
base (m/s) to walls internal

Painting and decorations

Prepare and apply one undercoat and three coats of first
quality plastic emulsion paint to: -

Plastered walls

164

109

164

264

18

250

NO

LM

SM

LM

SM

SM

SM

CARRIED TO COLLECTION

COLLECTION
FROM PAGE BW 78
FROM PAGE above

TOTAL FOR ELEMENT NO.8 CARRIED TO
(INTERNAL FINISHES) SUMMARY
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ELEMENT NO:9

EQUL DRAINAGE

EPTIC TANK LITRES CAPACITY

EXCAVATION/EARTHWORKS

Excavate septic tank commencing from ground level but
not exceeding 1.5m deep.

Ditto from 1.5meters deep but not exceeding 3.0mm.

Excavate manholes pit,commencing from ground level
but not exceeding 1.5m deep

Spread excavates materials on site as directed.

Allow for keeping pit free from all water during
construction.

Allow for plunking and strutting sides of excavation
Filling

Selected excavated materials and fill around the septic
tank.

Concrete works

50mm thick concrete blinding(1:2:4)

Vibrate reinforced concrete class 15/20

200mm thick base
Beam

Suspended slab

13

14

0.5

CM

CM

CM

CM

ITEM

ITEM

CM

SM

SM

CM

SM

Carried to Collection
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Reinforcements;-

High vyield twisted bar reinforcement to B 5 44661
including cutting bends,hooks typing wire, spacer and
distance blocks;-

12mm diameter bar
10mm diameter bars
8mm diameter bar

Sawn formwork to:-

Sides and soffit of beam

Soffit of suspended slab

Ditto, but edges of suspended slab 75-150 mm high.
Natural stone roughly dressed from approved quarry
bedded and jointed in cement and sand mortar mix(1:4)
reinforced with 25x2mm hoop iron in every alterante
course

200mm thick vertical wall

Plaster:[Internal &External]

Plaster :18mm thick 2No. Coat work 15mm first coat of
cement sand and waterproof cement(1:3:2) 3mm second
coat of cement lime putty and water proof cement (1:9:2)
:steel trowelled to masonary work

Internarlly
Externally

Ditto, but to floor

25mm cement and sand (1:3) mix screeding to suspended
slab trowelled finish

600x900x1200mm deep(internal dimension)manhole
complete with concrete base and reinforced suspended
concrete slab and 200mm thick natral stone walling
finished with 12mm cement sand plaster and 25mm
cement sand screed

Provide and fix 600 x 450mm pre-cast concrete manhole
cover complete with frames.

Ditto;cast iron heavy duty manhole covers complete
with frame to septic tank.

15
105
10

2.4

28

24

22

KG
KG
KG

SM
SM
LM

SM

SM

SM

SM
SM

NO

NO

NO

Carried to Collection
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SOAK PIT(Size 900mm diameter x3mm deep)

The following is in one number soak pit
Excavate 0- 1.5m

Excavate 1.5- 3.0m

Extra over excavation in soft rock
Spread the excavated materials on site

Return fill and ram

Approved hardcore fill

150mm thick natural stone walling in mortar mix(1:3)mix
Mass concrete 1:3:6 in strip foundation

8mm diameter steel reinforcement

Vibrated reinforced concrete 1:2:4 in 150mm thick
suspended slab

Permanent sawn formwork to suspended slab

Provide reinforced precast concrete manhole cover
600x450mm with MS50x50x4mm angle framing

External Draianinge
Excavate for pipe trench not exceeding 1.5 m deep starting
from existing ground level

Return and ram excavated material around septic tank
Spead on site surplus excavated materials as directed
Grade surfaces of excavation

Cut or leave a hole in 150mm thick stone walling for
100mm pipe and make good

100mm upvc grey waste pipe

1000x1000x800mm deep(internal dimension)manhole
complete with concrete base and reinforced suspended
concrete slab and 200mm thick natral stone walling
finished with 12mm cement sand plaster and 25mm
cement sand screed

Provide reinforced precast concrete manhole cover with
MS50x50x4mm angle framing

o W ww

25

25

20

10

CM
CM
CM
CM
CM
CM
SM
CM
KGS

CM

SM

NO

LM

CM

CM

SM

NO

LM
NO

NO

Carried to Collection
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COLLECTION
From Page 80
From Page 81

From Page 82

TOTAL FOR ELEMENT NO:9 FOUL DRAINAGE CARRIED TO
SUMMARY
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ECTION SUMMARY
SUBSTRUCTURES...ctitiiiiiiiiiiiiiiiiiiiiiieieieieeeieenenacanenan

REINFORCED CONCRETE
SUPERSTRUCTURE......c.cccceuvee

L I I | N

ROOFING.. .ttt ecece e eeaes

WINDOWS...ciiiiiiiiiiiniiie e cce e e e

EXTERNAL
FINISHES....cccitiiiiiiiiiiiiiiiiiiiiiiiniiecicaae,

INTERNAL
FINISHES...ccitiiiiiiiiiiiiiiiiiiiiiciicnincccnaen,

FOUL
DRAINAGE....ccitiiiiiiiiiiiiiiiiiiiiicnnccncceaeaees

TOTAL BUILDERS CARRIED TO GRAND
SUMMARY
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SANITARY FITTINGS:

Supply,deliver,install and fix the following
sanitary fittings including all materials and
jointing to supply,waste/soil and overflow
pipes.Twyfords Ltd products are specified only as
an indication of quality.Equal approved
appliances may be supplied.Where trade name are
mentioned,the Ref.No. is intended only as a guide
to the type and quality of fittings.

WATER CLOSET:

Low level wash down Wc suit as Twyfords
“CLASSIC” comprising of the following:-

WC bowl bottom outlet ref. No.CC1138WH.

Low level 7.5 litres cistern and fittings.Side inlet
and overflow Ref. No.CC284WH.

Heavy duty black seat and cover.

The suit to be supplied complete with valveless
cistern fittings including siphon,1/2” side inlet
ball valve ,1/4” side overflow,plastic flush bend
inlet connection and reversible chrome plated
cistern lever and cistern supports.

WASH HAND BASIN:

Wash hand basin,size 590x440mm wide in hole
Ref. No. WB 2535 WH. Following:-

Chrome plated Aztec pillar taps '2” Ref. No. AZ
5200 CP.

Chrome plated tap Ref. No. AZ 5800CP

Chrome plated chain waste Ref. No. 5823cp
Wall supports Ref. No. SR 1319XX as twyfords
“SOLA 590” together with bottle traps.
MEDICAL SINK:

Single bowl single drainer, (SBSD) Medical
purpose sink,size 1000x500mm complete with
overflow,waste fittings,plug,chain stay 1 No.
chromium plated bib taps and 40mm diameter
plastic bottle trap with 75mm deep seal.

20mm Elbow Action Pillar taps for medical sinks
(Cobra type

ROBE HOOK:

Robe hook in-vitreous china and white colour
mounted unto a concealed screw to wall wedges,
to be as Twyfords OC 6858 1998 or approved
equivalent

NO.

NO.

NO.

NO.

NO.
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MIRRORS:

6mm thick polished plate glass,silver backed
mirror with beveled edges,size 610x497mm
plugged and screwed to wall with 4 No. chrome
platred chrome capped screws and Smm thick
foam plated chrome capped scrtews and Smm
thick foam plated chrome capped screws and
Smm thick foam back nest.
TOILET ROLL HOLDER:
Toilet roll holder in vitreous China to BS 3402 in
white colour of size 165x165mm and recessed into
wall.Toilet roll holder to BE AS Twyfords “SEMI
RECESSED & ORNAMENTAL” accessories Ref.
No. VC 9808 WH.

TOILET BRUSH AND HOLDER:

Toilet brush and holder in vitreous china or equal
and approved equivalent.

FLEXIBLE CONNECTIONS:

300mm long x 15mm diameter flexible
connections complete with integral chrome plated
angle valve as cobra or equal approved.

SHOWER FITTING:

Shower fitting as Bricon wall type with concealed
riser pipe, Carina handle and adjustable shower
rose complete with 15mm tap as pegler.

SOAP TRAY:

Vitrous China soap tray white in colour and
recessed into wall, size 165x165mm to be as
Twyford VC9808WH.

TOWEL RAIL:

120mm diameter x 800mm long approved towel
rail, CP, PLUGGED and screwed into the wall.

Total sanitary fittings carried to collection

12

NO.

NO.

NO.

NO.

NO.

NO.

NO.
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DESCRIPTION

INTERNAL PLUMBING:

Supply,deliver,Install and test PPR.PN 20 pipes
and fittings as described and shown on the
drawings.Rates must allow.

PPR PN PIPEWORK:

25mm diameter pipework

20mm ditto

BENDS/ELBOWS:

20mm diameter

25mm diameter

EXTRA OVER GMS PIPEWORK FOR THE
FOLLOWING TEES/UNIONS:

TEES:

20mm diameter

20mm diameter

UNIONS:

20mm diameter

25mm diameter

VALVES:

Gate valves 20mm diameter Peglar type

Gate valves 25mm diameter ditto

SOCKETS:

20mm diameter

25mm diameter

NIPPLES:

25mm diameter

20mm diameter

REDUCING BUSH:

25X20mm Ditto.

ROOF WATER STORAGE TANK:

Supply and install plastic water tank of capacity
920 litres on roof space.The tank as (“ROTO”)
measuring 870mm x 860mm high will have to be
assembled complete with medium pressure ball
valve inlet, outlet connections and drain cock and
all other connections including ball valve and
other necessary item for its proper functioning.
PORTABLE FIRE FIGHTING EQUIPMENT:

9 litres water/carbon dioxide extinguisher to BS
1382 and BS 5423 and with normal charge and
wall mounting brackets.

5Kg Dry powder fire extinguisher with normal
charge and mounting brackets.

9Kg dry powder fire extinguisher with normal
charge and with mounting brackets

Total internal Plumbing and Portable Fire

42
30

LM
LM

NO.
NO.

NO.
NO.

NO.
NO.
NO.
NO.

NO.
NO.

NO.
NO.

NO.

NO.

NO.

NO.

NO.
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Fighting Equipment carried to collection page.

INTERNAL DRAINAGE

All drainage pipes to akey terrain or equal
approved.Allow for connection to the nearest
manhole.

UPVC AND MUPVC:

100mm diameter heavy duty Golden brown pipe
Class D.

100mm diameter heavy duty grey Ditto.
50mm diameter heavy duty class D.

40mm Ditto.

32mm Ditto.

Extra Over UPVC and m.u.P.V.C pipe work for
the following:

BENDS:

100mm diameter bend.

40mm Ditto.

32mm Ditto.

ACCESS CAPS:

100mm diameter access cap.

40mm Ditto.

32mm Ditto.

BOSS CONNECTOR:

100mmx50mm boss connector.

W.C CONNECTOR:

100mm diameter WC connectors.

W.C MANIFOLD:

100mm diameter WC manifold capable of
connection to horizontal soil pipe.Complete with
pan seal to fit pan outlet.

100mm diameter floor trap and grating.
100mm Gulley trap complete with cover.
VENT COWL:

100mm diameter vent cowl.

TANGIT:

Solvent cement (Tangit).

Total Internal drainage carried to collection
page.

LM

LM
LM
LM
LM

NO.
NO.
NO.

NO.
NO.
NO.
NO.

NO.

NO.

NO.

NO.

LTRE
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MANHOLES:

Construct and complete standard manhole size
800x800mm internally and 1200mm average
depth as type 600x450mm medium duty single
seal coated cast iron manhole cover and frame.

Excavate drain trench starting from ground level
grade and complete bottoms including backfilling
above bends and surrounds and removing
surplus material from site trench not exceeding
750mm deep.

100mm diameter Upvc drainage pipes heavy duty
duty golden brown laid to excavated trench.

COLLECTION

Brought forward from page85
Brought forward from page 86

Brought forward from page 87

Brought forward from page 88

Brought forward from above

Total carried to grand summary

25

25

NO.

LM

LM
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ITEM

DESCRIPTION

ONTY.

UNIT

RATE

AMOUNT

1.01

1.02

1.03

1.04

SUPPLY, INSTALL, TEST &
COMMISSION THE FOLLOWING

LIGHTING POINTS

Lighting points wired in 3 x 1.5 mm?
P.V.C — SC-CU cables (E.A) drawn in 20
mm diameter H.G P.V.C conduits
concealed inside ceiling c/w all
necessary accessories.

SWITCHES

(a) One gang two way switch as MK or

approved equivalent.

(b) Two gang one way switch as MK or

approved equivalent.
LIGHTING FITTINGS
Light fittings c/w fixing accessories and
lamps as follows:-

(i) 1200mm , 1 x 36w florescent fittings of
slim cross section with clip-on cover
as Thorn/approved equivalent .

(ii) Bulk head fitting complete with fixing
accessories as MK or approved
equivalent.

(iii) 100W Ball fitting complete with bulb as
thorn or approved equivalent.

SOCKET OUTLET/POWER POINTS
Socket outlet points wired in 3 x 2 5
mm?2 SC-P.V.C-CU cables drawn inside
25 mm diameter p.v.c conduits c/w all
necessary accessories

(i) 13A 2 gang switched molded socket
outlet plate as MK/approved
equivalent

Carried to Collection

20

14

14

NO.

NO.

NO.

NO

NO

NO.

NO.

NO
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ITEM

DESCRIPTION

ONTY.

UNIT

RATE

AMOUNT

1.05

1.06

CONSUMER ETC UNIT/DISTRIBUTION
BOARDS
6way consumer unit flush molded on
wall c/w 100A SPN/N integral isolator
as ABD/approved equivalent.
Single pole miniature cct breakers to fit
the above consumer unit as follows:-

(i) 6 Ampssp

(i) 32 Amps sp

SUB-MAINS CABLES AND OTHER
ITEMS

Sub-mains wired in 3 x 10 mm2 SC-
PVC-CU cables (E.A) drawn in 32 mm
diameter H.G ppvc conduits concealed
inside ceiling c/w all necessary
accessories.

(i) Electrical earthing system comprising
10.0 mm2 SC-PVC-CU cables (E.A) drawn
inside HG PVC conduits, 1500 mm x 15
mm diameter copper electrode c/w
clamp, precast concrete inspection pit
with cover

(i) Loop-in box 16gauge c/w 60 /80 double
pole cut-out c/w HRC fuses as Henry

Carried to Collection

20

LOT

NO.

NO.
NO.

LM

LOT

NO
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ITEM | DESCRIPTION QTY. UNIT | RATE | AMOUNT
1.07 UNDERGROUND CABLE
Lay 16.0MM? 3 core copper cable
buried 750mm deep filling with
hatari tile and back filling. 50 LM
1.08 Trenching at least 750mm deep 50 LM
1.09 Cable gland 4 NO
Hatari tiles 150 PCS

Carried to Collection

Kshs.
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COLLECTION PAGE

ITEM | DESCRIPTION KSHS CTS
A Carried from 90
B Carried from 91
C Carried from 92

TOTAL CARRIED TO GRAND SUMMARY
KSHS.
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GRAND SUMMARY

ITEM DESCRIPTION

TENDERERS
AMOUNT

OFFICIAL USE

1 |Particular Preliminaries from page 33
2 |General Preliminaries from page 43
3 |Building works from page 84

4 |Mechanical works from page 89

5 |Electrical works from page 93

SUB-TOTAL
ADD 16 % V.A.T

TOTAL CARRIED TO FINAL ACCOUNT

Amount of tender in words: Kenya Shilings......ccccocevvvriinnnnnnn.

Witness: Name and signature.....c.cocevvenenninnnnicneninninicnnennneennen.

Description. it

Address ......................................................................................................
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NOTES

1.All dmensions are in milimetes
otherwise stated

R.All structural works to Structur
Engineers details
3 All walls to be reinforced with
hoop iron at alternate courses

4.All drainage and plumbing worl
to comply with MOH and local

i il

N

bvivi

v ELEVATION 02

1\ eeamonos

Authority requirements
[Bor wth T 23 | Domor wih Trarmorm 22 [Gnser wih ] S5.AN to safi of
L L! L] the client
0900 <2 400
W
(0] 6 Provide permanent ventilation

(pv) above all doors and windows
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